Memorandum

Date: July 15, 2014

To: Honorable Chairwoman Rebeca Sosa
and Members, Board of County Commissioners Agenda ltem No. 8(0O)(6)
. Carlos A. Gimenez .
From: County Mayor g
**Consent Decréé Related™ * ~
Subiect: Resolution approving the recommendation to award a nen-exclusive professional

services agreement to CES Consultants, Inc. for Design Services for the Implementation
of a Pump Station Improvement Program- Project No: E13-WASD-03, Contract No:
14CESC002

Recommendation

It is recommended that the Board of County Commissioners (Board) approve the attached resolution
awarding a non-exclusive professional services agreement under Project No. E13-WASD-03, Contract No.
14CESCO002, to CES Consultants, Inc. for Design Services for the Implementation of a Pump Station
Improvement Program. The contract is for a five (5) year term with a one (1) year option to renew and total
compensation of $3,300,000.00.

Delegation of Authority - The authority of the County Mayor or County Mayor's designee to execute and
implement this contract is consistent with those authorities granted under the Code of Miami-Dade County.

No additional authority is being requested within the body of this contract.

Scope .
PROJECT NAME: - Design Serwces for the Implementation of a Pump Station Improvement
‘ k Program : .

PROJECT NO: : E13-WASD-03

CONTRACT NO: 14CESC002

PROJECT DESCRIPTION: Under the Miami-Dade Water & Sewer Department’s-Pump Station

Improvement Program, the Depattment is upgrading the wastewater
collection and transmission system, including its pump stations and
force mains, to ensure that each pump station is certified as capable of
meeting a nominal average pump operating time of less than or equal
to ten (10) hours per day. This is necessary to meet the criteria

- specified in the Consent Decree. Pump stations exceeding the
nominal average pump operating time criteria must have a Remetlial
Action Plan, and no building permits can be issued for connections to
the wastewater collection and transmission system upstream of that
particular station until the Remedial Action Plan is completed.

The scope of services required from CES Consultants, Inc. includes,
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PROJECT LOCATION:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:

USING/MANAGING
DEPARTMENT:

Fiscal Impact | Funding Source
FUNDING SOURCE:

OPERATIONS COST IMPACT/
FUNDING:

MAINTENANCE COST IMPACT/
FUNDING: '

LIFE EXPECTANCY GF ASSET:

PTP FUNDING:

GOB FUNDING:

ARRA FUNDING:

CAPITAL BUDGET PROJECT:

but is not limited to, the following:

e Preparing all documents required for construction, such as:
a) Property surveys,
b)  Geotechnical repors.
¢}  Engineering drawings.
d}  Technical specifications.
e) Cost estimates.
e Obtaining all permits required to carry out upgrades to, or
replacement of, pump stations.
e Reviewing all shop drawing submittals associated with the
-upgrades to, or replacement of, pump stations.
= Processing requests for information and change order requests
during the construction phase.
e Providing support, including site visits, during the construction
phase.
» Performing final pump station certification with the permitting
agencies once the project is completed.
e Considering future impacts of sea level rise and climate changs
that may be addressed through design considerations.

The work is needed throughout Miami-Dade County.

Various
Districis

Board of County Commissioners

Water and Sewer

WASD Revenue Bonds Sold, WASD 2013 Revenue Bonds
Wastewater Connection Charges, Future WASD Revenue Bonds
and Wastewater Renewal Fund

The operations cost impact per pump station is approximately
$25,000.00. Funded by operating and maintenance funds.

The maintenance cost impact per pump station is approximately
$25,000.00. Funded by operating and maintenance funds.

The life expectancy of each pump station is approximately 25
years.

No

No

No

CAPITAL BUDGET PROJECT #- AWARD
DESCRIPTION ESTIMATE
9651071- PUMP STATION $3,300,000.00

IMPROVEMENTS PROGRAM
Book Page: 131 Adopted Budget Multi-
Year Capital Plan Fiscal Year 2013~

2
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PROJECT TECHNICAL
CERTIFICATION
REQUIREMENTS:

SUSTAINABLE BUILDINGS
ORDINANCE:
(.0 NO. 8-8)

NTPC'S DOWNLOADED:
PROPOSALS RECEIVED:

TOTAL CONTRACT PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

ART IN PUBLIC PLACES:
BASE ESTIMATE:

BASE CONTRACT AMOUNT:

OPTION TO EXTEND:

2014 Funding Year: Prior Years' Funds
thru Fiscal Year 2017-2018

TYPE CODE DESCRIPTION

Prime 6.01 WATER AND SANITARY SEWER
SYSTEMS - WATER DISTRIBUTION AND
SANITARY SEWAGE COLLECTION AND
TRANSMISSION SYSTEMS

Prime 6.02 WATER AND SANITARY SEWER
SYSTEMS - MAJOR WATER AND
SANITARY SEWAGE PUMPING
FACILITIES

Other . 9.02 SOILS, FOUNDATIONS AND MATERIALS
TESTING - GEOTECHNICAL AND
MATERIALS ENGINEERING SERVICES

Other 11.00  GENERAL STRUCTURAL ENGINEERING
Other 12.00 GENERAL MECHANICAL ENGINEERING
Other 16.00 GENERAL CIVIL ENGINEERING

Other 17.00 ENGINEERING CONSTRUCTION
MANAGEMENT

Other 9.01 SOILS, FOUNDATIONS AND MATERIALS
TESTING - DRILLING, SUBSURFACE
INVESTIGATIONS AND SEISMOGRAPHIC
SERVICES.

Other 13.00 GENERAL ELECTRICAL ENGINEERING

Other 15.01 SURVEYING AND MAPPING - LAND
SURVEYING

Did the Notice to Professional Consultants contain Specific Language
requiring compliance with the Sustainable Buildings Program? No

185
14

1825 Days. Excludes Warranty Administration Period.

Yes

No

$15,000,000.00 Five (5) separate agreements with five (5) different
firms at $3 million each.

$3,000,000.00

AMOUNT: DAYS: EXTENSION COMNENT:
$0.00 365 One (1) one-year option-to-renew based solely on

the approval of the County Mayor or County Mayor’s

designee.
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CONTINGENCY ALLOWANCE
(SECTION 2-8.1 MIAMI DADE
COUNTY CODE):

TOTAL DEDICATED
ALLOWARNCE:

TOTAL AMOUNT:

Track Record [ Monitor
SBD HISTORY OF VIOLATIONS:

EXPLANATION:

TYPE PERCENT AMOUNT COMMENT
PSA 10% $300,000.00

$0.00

$3,300,000.00

None

Due diligence was conducted in accordance with the Internal Services
Department’s Procurement Guidelines to determine responsibility,
including verifying corporate status and performance and compliance
data. The lists that were reviewed include: convicted vendors, debarred
vendors, deiinquent contractors, suspended vendors, and federal
excluded parties. There were no adverse findings relating to Consultant
responsibility. This information is being provided pursuant to Resolution
R-187-12.

On January 17, 2014, a Notice to Professional Consultants was issued
under full and open competition. On February 24, 2014, the Clerk of the
Board received fourteen (14) proposals.

First-Tier

At the First-Tier “Evaluation of Qualifications” meeting held on April 21,
2014, the Competitive Selection Committee reviewed the fourteen (14)
proposals, At this meeting, it was determined that thirteen (13) firms
met the minimum qualifications and demonstrated their relevant
experience with the projects as required by the Notice to Professional
Consultants, One (1) firm was found non-compliant by the Competitive
Selection Committee for failure to adhere to and submit the required
information noted in the Notice to Professional Consultants. The
references in the proposals were verified by the Internal Services
Department. The Competitive Selection Committee evaluated and
ranked the thirteen (13) firms. The Competitive Selection Committee
by majority vote decided hot to hold a Second-Tier (Oral Presentation)
meeting and recommended the top five (5) ranking firms below for
negotiation of a contract:

Firm Total Total Ordinal
Qualitative | Ordinal Ranking
Scores Scores

King Engineering 439 &) 1

Associates, Ine.

Stantec Consuiting 408 10 2

Services, Inc,

CES Consultants, Inc. 417 13 3

A&P Consulting 382 15 4

Transportation Engineers

Corp.

Milian, Swain & Associates, | 402 16 5

Inc,
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- SUBMITTAL DATE:

ESTIMATED NOTICE TO
PROCEED:

PRIVME CONSULTANT:
COMPANY PRINCIPAL.:
COMPANY QUALIFIERS:
COMPANY EMAIL ADDRESS:

COMPANY STREET ADDRESS:

COMPANY CITY-STATE-ZIP:
YEARS IN BUSINESS:

PREVIOUS EXPERIENCE WITH
COUNTY IN THE LAST FIVE
YEARS:

SUBCONSULTANTS:

MINIMUM QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

May 8, 2014. On May 28, 2014, the Negotiation Committee met and
concluded negotiations with CES Consultants, Inc.

‘Based on the Internal Services Depariment ClIS database, CES

Consultants, Inc. has three (3) evaluations with an average 3.7 rating
out of a possible total 4.0 points.

2/24/2014
10/30/2014

CES Consultants, Inc.

Rudy M. Ortiz, P.E., CGC

Rudy M. Ortiz, P.E,, CGC
cesinfo@cesconsult.com

14361 Commerce Way, Suite 103
Miami Lakes, Florida 33016

14 |

According to the Firm History Report provided by the Internal Services

Department, Division of Small Business Development, CES Consulting,
Inc. has been awarded four (4) contracts with Miami-Dade County with

a total contract value of $1,276,653.48.

Brown & Caldwell

Lockwood, Andrews & Newnam, Inc.
Miller, Legg & Associates, Inc.
Media Relations Group, LLC

GFA International, Inc.

Yes Prime Consultants must demonstrate experience in the following
areas.

Experience in all phases of wastewater engineering, including
permitting, collection and fransmission of wastewater, sewage
pump stations, and design and construction. Prime Consultants
are also required to have past experience with the design of at
least five (5) pump staticn projects, including the following:

- One (1) project that involved a combination pump station and
force main, and

Two (2) projects that involved pump stations designed per
WASD standards that have been constructed for or conveyed to
WASD within the past fifteen (15) years from the date of this
solicitation.
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REVIEW COMMITTEE:

APPLICABLE WAGES:
(RESOLUTION No. R-54-10)

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER NAME/
PHONE / EMAIL:

PROJECT MANAGER NAME/
PHONE / EMAIL:

Background
BACKGROUND:

project along with contact information from the owner where
WASD may verify project information.

Subconsultants shall also provide at least five (5) projects that
are relevant to the scope of work specific to their proposed
responsibilities within the last fifteen (15) years from the date of
the solicitation.

MEETING DATE: 8/26/2013 SIGNOFF DATE: 9/13/2013
Yes

ESTIMATED
TYPE GOAL VALUE COMMENT

CBE 40.00% $1,320,000.00 Administrative Order 3-32

Yes

Patty David  786-552-8040 pattyd@miamidade.gov
Rolando M 786-552-8129 RogueR@miamidade.gov
Roque

A lawsuit was brought against the County in the United States
District Court for the Southern District of Florida by the
Environment Protection Agency, the State of Florida and the
Florida Department of Environmental Protection in December
2012, Case No. 1:12-cv-24400-FAM, alleging violations of the
Clean Water Act, the National Pollutant Discharge Elimination
System Permit, and the Florida Air and Water Pollution Control
Act. The County negotiated a new Consent Decree, which
was approved by the Board on May 21, 2013 via Resolution
No. 393-13, and was lodged with the Court on June 6, 2013.

On April 9, 2014, the Court approved the Consent Decree,
which, among other things, replaced and superseded the two
(2} existing consent decrees (the First Partial Consent Decree
and the Second and Final Partial Consent Decree) issued in
the 1990’s. The new Consent Decree includes ctiteria to
ensure Adequate Pumping, Transmission and Treatment
Capacity, which includes specific hours of operation for pump
stations. As of December 6, 2013 (the Effective Date of the
Consent Decree), there were over 100 wastewater pump
stations out of compliance with these requirements. In order to
meet the requirements of the new Consent Decree, these
pump stations need to be upgraded to provide adequate
pumping capacity prior to allowing new residential and/or
commercial projects to make connections within their
associated service areas.

6
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BUDGET UKV i
APPROVAL OMB DIRECTOR DATE
FUNDS

AVAILABLE:

APPROVEDASgyu»aﬁ;anhﬁb%Tszvi (2] U1
TO LEGAL COUNTY ATTORNEY DATE
SUFFICIENCY:

,ﬁgé%%?ii;L Gﬁzq/“f

DEPUTY DATE
MAYOR

CLERK DATE

DATE



MEMORANDUM

(Revised)

TO: Honorable Chairwoman Rebeca Sosa DATE: July 15, 2014
and Members, Board of County Commissioners

FROM: R.A.Cid as, Jr. SUBJECT: AgendaItem No. 8(0)(6) .
County Attorney :

Please note any items checked.

“3-Day Rale” for committees applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to munieipal officials required priox to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget requaired
Statement of fiseal impact required

Ordinance ereating a new board requires detailed County Mayor’s
report for public hearing

No commitiee review

Applieable legislation requires more than a majority vote (Le., 2/3’s ,
3/5°s , Unanimous ) o approve

Current information regarding funding source, index code and available
balance, and available capacity (if debt is contemplated) required



Approved Mavor Agenda Item No. 8(0)(6)
Veto 7-15-14

Override

RESOLUTION NO.

RESOLUTION APPROVING A NON-EXCLUSIVE
PROFESSIONAL  SERVICES AGREEMENT BETWEEN
MIAMI-DADE COUNTY AND CES CONSULTANTS, INC. IN
THE AMOUNT OF $3,300,000.00, FOR DESIGN SERVICES
FOR THE IMPLEMENTATION OF A PUMP STATION
IMPROVEMENT PROGRAM, PROJECT NO. E13-WASD-03,
CONTRACT NO. 14CESC002; AND AUTHORIZING THE
COUNTY MAYOR OR MAYOR’S DESIGNEE TO EXECUTE
AND EXERCISE ANY PROVISIONS CONTAINED THEREIN

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying
memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board hereby
approves a Non-Exclusive Professional Services Agreement between Miami-Dade County and
CES Consultants, Inc. for Design Services for the Implementation of a Pump Station Program in
the amount of $3,300,000.00, Project No. E13-WASD-03, Coﬁtract No. 14CESC002; in
substantially the form attached hereto and made a part hereof, and authorizing the County
Mayor or Mayor’s designee to execute the same for and on behalf of Miami-Dade County,
Florida.

The foregoing resolution was offered by Commissioner ,

who moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:
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Page No. 2
Rebeca Sosa, Chairwoman
Lynda Bell, Vice Chair
Bruno A. Barreiro Esteban L. Bovo, Jr.
Jose "Pepe" Diaz Audrey M. Edmonson
Sally A. Heyman Barbara J. Jordan
Jean Monestime Dennis C. Moss
Sen. Javier D. Souto Xavier L. Suvarez

Juan C. Zapata

The Chairperson thereupon declared the resolution duly passed and adopted this 15" day
of July, 2014. This resolution shall become effective ten (10} days after the date of its adoption
unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this
Board.

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF

COUNTY COMMISSIONERS
HARVEY RUVIN, CLERK

By:
Deputy Clerk

Approved by County Attorney as
to form and legal sufficiency.

A
Tl
Y

Sarah E. Davis

10



FY 2013 - 14 Adopted Budget and Muiti-Year Capital Plan

WATER MAIN EXTENSIONS PROJECT# 0551054 W
DESCRIPTION:  Gonstructwaler main extenslens fimded from the spacial sonafriclion fund, including speclal ladng dis(dels .
LOCATION:  Syslemwite Distiict Located; Systemwide
' Varlous Slles Distlet(s) Served: Systemvide
REVENUE SCHEDULE: PRIOR. 201344 201448 201545 201647 2047448 204848  FUTURE TOTAL
Water Spedlat Conslruelion Fuad 5,781 14600 1,000 1,000 1,000 2000 2,000 0 13,74
TOTAL REVENUES: 8784 1,000 1000 1,000 1,000 2,800 2,600 0 13,784
EXPENDITURE SCHEDULE! PRIOR 201314 201416 2016416 201647 201748 201849 FUTURE TOTAL
Conslraclion B78% 1000 1,000 1,000 1,000 2,000 26480 ¢ 13,78
TOTAL EXPENDITURES: 5,741 1,064 1,080 4,000 £,000 2000 2,000 0 13,781

SOUTH DISTRICT WASTIEWATER TRANSHISSION MAINS AND PUMP STATIONS PROJ EQT # 9651061
IMPROVEMENTS
DESCRIPTION:  Consteust plpi fmprovaments to pump statfon nuiber 538 and force meln pgrada n SW 117 Ave’
LOCATION:  Wastewaler Systern - South Distylel Arsa Distiict Located: Syslemvide
Varlous Sltes Districtls) Sarved: Syslamwide
REVENUE SCHEDULE: PRIOR 201344 208415 204546 201647 201748 201849  FUTURE TOTAL .
Wastewaler Connection Charges 968 0 .0 0 (R 0 ] Cge8
Fulizre WASD Revenue Bonds 0 ¢ 5430 3,200 3,900 6,622 g it 19,082
WASD 2013 Revenue Bond 1,060 H 0 0 0 9 0 0 1,050
WASD Reveniua Bonds Sold 172 ] ] i} 0 o 0 ] 172
TOTAL REVENUES! 2180 0 5430 3,200 3,800 6,622 ] ] 2,242
EXPENDITURE SCGHEDULE; PRIOR 201344  20%445 2015416 201647 204718 201816  FUTURE TOTAL
Planilng and Design 45 42 21 - - 13 151 264 it 0 7
Conslruecllon 748 689 34565 2191 2,495 4247 ¢ 0 13,846
Equipment Accquisiion 346 39 1648 671 1,164 2011 ] 0 6,449
TOTAL EXPENDITURES: 1,140 1,050 5430 3,200 3,800 5822 - ] 0 29,242
PUMP STATION IMFROVEMENTS FROGRAM PROJECT #: 986101 &
DESCRIFTION:  Upgrade pump stations systenmwide to meel foracasted demands
LDCATION:  Syslemwids . Dlsielet Locatad: Syslemwrice
Varous Siles Dislrict(s) Served: Syslemviide
REVENUE SCHEDULE: PRIOR 204344 204445 2015498 204647 201748 2098419 FUTURE TOTAL
Wastewaler Gonnection Chatges 3419 0 0 U 9 0 0 0 3,419
Wagtewaler Renewal Fund 1410 0 0 0 0 ! b 0 1,410
Fulure WASD Revenus Bonds 0 0 0 60,060 25,000 25,000 (1 0 100,000
WASD 2013 Ravenuo Bond 82,600 g 0 0 0 0 0 { 82,600
WAST} Ravenus Bends Sold 10,160 Q 8 0 0 ] ] 0 10,190
TQ]:AL REVENUES: 97,619 0 il 56,000 25,000 25,000 il ¢ 187,610
EXPENDITURE SCHEDULE; PRIOR 201344 20445 2015418 201647 2017418 201818 FUTURE TOTAL
Planning-and Deslgn 2,379 2,788 10,2906 7,920 3,860 3,950 0 ¢ 34,503
Conslrustion 12,840 14,812 54,104 42,080 21,040 21,040 0 0 166,316
TOTAL EXPENDITURES: 15,019 47600 66000 £0000 25000 25,000 0 0 107,61
131

@
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CIIS - Contractor Report - 170 Tuesday, May 27, 2014 - ... Page 1 of 1

Exit

Capital Improvements Information System
Contractor Evaluations Report :

Contractor / Architect

Dept Confract Type Name Date Rater Period Rate

PW  E01-PW-05 E-D4 PSA CES Consultants, ine.  6/14/2007 Duane Kopp, P.E. Project 4.0
conclusion
or closacut

PW  EO1-PW-03,EP-4 PSA CES Consulants, inc,  3/23/2010 Lisselt Cabrera Project 3.0
concluslon
or closeout

WS E05-WASD-09 PSA CES Copsuliants, ne.  3M13/2012 Marla Lopez Completion 4,0

WO: 004 of .

construction

Evaluation Count: 3 Contractors: 1 Average Evaluation: 3.7

Exit

2
htto://intra.miamidade.qov/CIlS/mt&ontractorEvaIuation.a... 52712014
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Small Business Development Division
Project Worksheet

Project/Contract Title NON-EXCLUSIVE PROTESSIONAL SERVICES AGREEMENT FOR Reecefved Date: 08/26/2013
DESIGN SERVICES FOR THE IMPLEMENTATION GF A PUMP
STATION IMPROVEMENT PROGRAM

Troject/Contract No: B13-WASD-03 Funding Seurce:

Department: WATER & SEWER DEPARTMENT VARIOUS

Estimated Cost of Project/Bid: $15,000,600,00

To stablish a contract lo retain five (5) qualified fiyms eoder five (5) separate non-cxclusive professional services agreemonts for scopes
of work which includss, bui not limited fa the proparation of docwmonts requized for consiristion sucl ng property surveys,
geotechnioal reports, engineering drawings, technicsl speeificntions, end cost estinice, just lo name a fow,

Resubmittal Date(s):

Description of Project/Bid:

s Al Confrget Miasures ReGonpmendaton

R

Measure Program Goal Percent !
Goal CBE 40.00% :
v TN ReaﬁmsafﬂnR ¢ mnien}.iatmn N o e ' f

This pra_}ect meets alf the eriteria set forth in 1O, #3*32 Section V,
Funding Sources: Wastewster Connection Charges & Revenue Bands Sold
There are 5 Agreements at $3,000,000,60,

Technical Categary: 6601-W & 5 Sewer Sys-Water Dist & Sanitary Sewage Colf; 0602-W & 35 Sewer Sys-Major Water & Sewse Pumping
Facili; 09G1-Driliing Subsurfice Investigations & Seismographic; 0902-Geolechnical & Malerials Engineeting Services; 1100-Ceneral
Structural Engineering; 1200-General Mechanical Bngineering; 1300-General Electrical Engineeting; 1501-Serveying And Mapping-Land

Susveying; 1600-Ceneral Civil Enginesring; 1700-Baginesring Construction Masegement L .

i ' e Sl Bughiesy 'thnHﬂdﬁﬁf@?@gﬂ@g@ncnmﬁg@ _ o B
) %% of Ttems ]

Subtrade Cat, Estimated Value foBase Bid Avatlability |
GENERAL MECHBANICAL ENGINEERING CBE $2,256,000.00 15.00% 34 1'
ENGINEERING CONSTRUCTION MANAGEMENT CBE " $750,008.08 5.00% 106 i

1

SURVEYING AND MAPPING-LAND SURVEYING ) CBE $750,000.00 5.00% 20 ?

. GENERAL ELECTRICAL ENGINEERING CBE $2,250,000.06 15.00% 36 ;
T ) Totalt $s 000, 000.00 4, ea% o

Living Wages: YES D NO
Responsible Wapges:  YES D NO @

Responsible Wages and Benefits qpplies to all construction projects over 8100,000 that do hot utilize federad fund. For federaily finded profects,
unless prohibited by federal or state law or disallowed by a goverimental finding source, the HIGHER wage befween Davis Bacon and Responsible
Wages and Beneflis shall apply.

e T W o nmeoMMENDAEON . qj}
Tier1 Set Aside Tier 2 Set Aside

1

. SetAside __  Lavsll Level 2 Level 3 i
|

|

Trade Set Aside (MCC) Gosl Bid Preference 1

' |
No Measure Peferred Selectiont Factoy -5
owe l/ { fmt_m ﬂ (ol |
58D Dlrcctor Date S

DRDROGH w2G430116
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MEMORANDUM &

DATE: April 29, 2014

TO: " Miriam Singer, Assitant Director
Infernal Services Department

FROM: Gasy Hartfield, Division Director
Internal Services Department
Small Business Development

SUBJECT:  Compliance Review
Project No, BI3-WASD-03
Design Services for The Implementation of A Pump Station Improvement Program

Small Business Development (SBD), a Division of the Internal Services Department, has completed its review of
the subject project for compliance with the Community Business Enterprise (CBE-A/E) Program for Architectural
and Engineering Services. The contract measure established for this project is a 40% CBE sub—consuitant goal,

The Professional Services Division of the Internal Services Departiment has submitted proposals from Stantec
Consulting Services, Inc. #1, Milian, Swain & Associates, Inc. #2, SRS Engineering, Ine. #4, A & P Consulting
Transportation Engineers Corp. #5, Cardozo Engineering, Inc. #6, EAC Consulting, Inc, #12, King Engineering
Associates, Inc. #13, and CES Consultants, Inc. #14, for compliance review. Following is the pre-awand
compliance status and summary.

STATUS:
1. Stantec Consulting Services, Inc. #1 Compliant
2. Milian, Swain & Associates, Inc, #2 Compliant
3. SRS Engineering, Inc. #4 Compliant
4, A & P Consulting Transportation Engincers Corp. #5 Compliant
5. Cardozo Engineering, Inc., #6 Compliant
6. EAC Consulting, Inc, #12 Compliant
7. King Engineering Associates, Inc, #13 Compliant
8. CES Consultants, Inc, #14 Compliant

SUMMARY:

Stantec Consulting Services, Ine, #1submitted the required Letters of Agreement (LOA) listing certified CBE
{sub-consultant) firms Chen Moore and Associates to perform W & S Sewer Systems-Water Distribution &
Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facilities, and Genergl Ciyil
Engincering at 15%, Hillers Electrical Engineering, Inc. to perform General Electrical Engineering at 9%,
Martin-Vilato Associates, Incorporated to perform General Mechanjcal Engineering and General Electrical
Engineering, also at 9%, Nutting Engineers of Florida, {he. to perform Drilling Subsurface Investigations &
Seismographic, Geotechnical & Materials Engineering Services, and Conerete and Asphalt Testing Services at
2%, and Longitnde Surveyers, LLC fo perform Surveying and Mapping-Land Surveying at 5%. Stantec
Consulting Services, Ine. is in compliance with the requirements of the CBE-A/E program.

Milian, Swain & Associates, Tne, #2, a certified CBE firm submiited the required Letter of Agreement Hsting
themselves to perform W & S Sewer Systerns-Water Distribution & Sanitary Sewage Collection, W & S Sewer
Systems-Major Water & Sewer Pumping Facilities, General Civil Engineering, and Engineering Construction
Management at 50%. Milian, Swain also submitted Lettors of Agreement (L.OA) listing certified CBE (sub-
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consultant) firms Basulto & Associates, Inc. to perform General Mechanical Engineering and General Electrical
Engineering, Inc, at 15%, Geosol, Inc. to perform Drilling Subswface Investigations & Seismograpic and
Geotechnical & Materials Engineering Services at 5%, and Longitude Surveyors, LLC {o perform Surveying and
Mapping-Land Surveying, also at 5%. Milian, Swain & Associates, Inc. is in compliance with the requirements
of the CBE-A/E program,

SRS Engineering, Inc. #4, a certified CBE firm submitted the required Letter of Agresment (LOA) listing
themselves to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & 8§ Sewer
Systems-Major Water & Sewer Pumping Facilities, General Structural Engineering, General Mechanical
Engineering, General Civil Engineering, and Engineering Construction Management at 40%, utilizing their own
forees to meet the established measure;, however, SRS Engineering is not CBE certified in General Mechanical
Enpineering, and therefore cannot utilize any scope of work under this Technical Catepory in meeting any portion
of the establish 40% CBE goal. SRS Engineering, Inc. is in compliance with the requirerments of the CBE-A/E

program.

A & P Consulting Transportation Engineers Corp, #5 submifted the required Letters of Agreement (LOA)
listing certified CRE (sub-consultant) firms Chen Moore and Associates to perform W & 8§ Sewer Systems-Water
Distribution & Sanitary Sewage Coliection, W & S Sewer Systems-Major Water & Sewer Pumping Facilities, and
General Civil Engineering at 20%, Nadic Engineering Services Incorporated to perform Drilling Subsurface
Investigations & Seismographlc and Geotechnical & Materials Engineering Services at 5%, Westhorp &
Associates, Ine. to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection, General
Civil Enineering, and Engineering Construction Management at 5%, Longitude Surveyors, LLC to perform
Surveying and Mapping-Land Surveying at 5%, and Architects International, Inc. to perform General Struetural
Enginecering, Architecture, and Engineering Construction Management, also at 5%. A & P Consulting
Transportation Engineers Corp. is in compliance with the requireinenis of the CBE-A/E program.

Cardozo Enginecring, Inc, #6 , a certified CBE fim submitted the required Letter of Agreement listing
themselves to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer
Systems-Major Water & Sewer Pumping Facilities, Gencral Mechanical Engineering, General Civil Engineering,
and Engineering Construction Management at 58%, Cardozo Engineering also submitted Letters of Agreement
(LOA) listing certified CBE (sub-consultant) firms Cordova Rodriguez & Associates, Ine, to perform W & S
Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer
Pumping Facilities, and General Clvil Engineering a2t 10%, Hillers Electrical Engineering, Inc. to perform
General Flectrical Engineering and Engineeting Construction Management at 4%, and Nadic Engineering
Services Incorporated to perform Drilling Subsurface Investigations & Seismographic and Geotechnival &
Materials Engineering Services at 3%. Cardozo Engineering, Ine. is in compliance with the requirements of the
CBE-A/E propram., '

EAC Consulting, Inc. #12, submitted the required Letters of Agreement (LOA) listing certified CBE (sub-
consultant) firms Wolfberg/Alvarez and Partners, Ine, to perform W & S Sewer Systems-Water Distribution &
Sanitary Sewage Collection, W & S Sewer Systems-Major Water & Sewer Pumping Facflities, General
Mechanical Engineering, General Electrical Engineering, and General Civil Engincering at 10%, Geosol, Inc. to
perform Drilling Subsurface Investigations & Seismographic and Geotechnical & Materfals Engineering Services
at 2%, F.R. Aleiman and Associates, [ne. fo perform Swveying and Mapping-Land Surveying at 5%, and Basulto .
& Associates, Ing. to perform General Mechanical Engincering and General Electrical Engineering at 23%. EAC
Consuliing, Inc. is in compliance with the requirements of the CBE-A/E program,

King Engineering Associates, Inc. #13 submitted the required Letters of Agreement (LOA) listing certified CBE

(sub-consultant) firms Louis J. Aguirre & Associates, P.A. to perform General Mechanical Engineering, General
Electrical Bngineering, and Engineering Construction Management at 11%, Ross Engineering, Ine. to perform
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W & 8 Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer Systems-Major Water &
Sewer Pumping Facilities, and General Civil Engineering at 5%, Geosol, Ine. to perform Drilling Subsurface
Investigations & Seismographic and Geotechnical & Materials Engineering Services at 2%, Eastern Enginecring
Group Company to perform. General Structural Engineering at 1%, Leiter, Perez & Assoclates, Ine, to perform W
& 8 Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & 5 Sewer Systems-Maijor Water &
Sewer Pumping Facilities, Surveying and Mapping-Land Surveying, General Civil Engineering, and Engineering
Construction Manapement at 20%, and Design2Form, LLC. to perform Architecture at 1%. King Enginecering
Associates, Ine. s in compliance with the requirements of the CBE-A/E program.

CESR Consulianis, Ine. #14, a certified CBE firm submitted the required Letter of Agreement (LOA) listing
themselves to perform W & S Sewer Systems-Water Distribution & Sanitary Sewage Collection, W & S Sewer
Systems-Major Water & Sewer Pumping Facilities, Geotechnical & Materials Engineering Services, General
Structural Engineering, General Mechanical FEngigeering, General Civil Engineering, and Engineering
Construction Management at 40%, utilizing their own forces to meet the established measore. - CES Consultants,
Inc. is in compliance with the requirements of the CBE-A/E program.

SBD have verified that the aforementioned firms are not listed on the Goal Deficit Make-Up Report as of April 1,
2014, Additionally, a review of the History of Violations Report as of April 25, 2014 confirms that the
aforementioned firms have no open violations.

Please note that SBD staff reviewed and addressed compliance with the CBE-A/E program. The Professional
Services Division of the Intemal Services Department is responsible for any other issues that may exist,

Should you have any questions or need any additional information, please do not hesitate to contact Vivian O.
Walters, Jr. at (305) 375-3138,.

GH: vow
C: Baith Sammels, PM-ISD

Tracl Adams-Parish, SBD-ISD
File
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Memorandum &

Date: May 7, 2014
Tos Lester Sola, Director
“Internal Services Department ,
Thru: Mirfam Singer, CPPO, Assistant Direct
. Internal Services Depariment
Froryt. \r:i‘cf};-dﬁf\. ﬂiét. S e .

Faith Samljeis, S A&E Consultant Selection Coordinator
Chalrperson, Competitive Selection Commitise

Subject: = NEGOTIATION AUTHORIZATION
Miami-Dade Water and Sewer Department (WASD)
Design Services for a Pump Station Improvement Program
ISD Project No. E13-WASD-03

The Competitive Selection Committee (CSC) has completed the evaluation of the proposals
submitted in response to the above referenced ISD Project No. folowing the guidelines
published in the Noftice to Professional Consuitants (NTPC).

I1SD Project No.: E13-WASD-03
Project Title: . Desigh Services for a Pump Station Improvement Program

Scope of Services Summary: WASD will require professional engineering services from
five (5) qualified consultants to provide design services for the implementation of a
Pump Station Improvement Program.

WASD has a Pump Station Improvement Program (‘“PSIP") for upgrading the
wastewater collection and transmission system (“WCTS") that includes pump stations
and force mains pursuant to which each pump station has to be certified as capable of
meeting a nominal average pump operating time ("NAPOT”) of less than or equal fo ten
(10) hours per day. Pump stations exceeding the NAPOT criteria must have a
Remedial Action Plan ("RAP") and no building permits ¢an be issued for connections to
the WCTS upstream of that station until the RAP is completed.

The scope of services reguired by the Consuitant(s) includes, but is not limited to the
following:
’ Preparation of all documents required for construction such as:
| ] Property surveys;
O Geotechnical reports;
O Engineering drawings;
[ Technical specifications;
O Cost estimates.
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Negofiation Authorization

Miami-Dade Water and Sewer Depattment
ISD Project No. E13-WASD-03

° Obtain all permits required to carry out the projects.

o Review all shop drawing submittals associated with the projects.

. Process requests for information and c¢hange order requesls during the
construction phase.

« . Provide support, including site visits, during the construction phase.

o Perform final project certification with the permitting agencies once the project is
completed. ‘

- --Participation Restrictions: I1SD Project No: E13-WASD-01R, Program and Construction

Management Services for the Implementation of a Pump Station Improvement Program,
included participaticn restrictions whish advised proposers that if selected as the Program and
Construction Managetnent Consultant (PCMC), the PCMC and its sub-consultants would be
precluded from participating as a Prime Consultant or Subconsultant at any tier on any of the
five (6} contracts for design services for the implementation of a Pump Station. As such,
preclusion fanguage includad in the solicitation document identified the following Prime and sub-
consuliants who were awarded the PCMC,

Nova Gensulting, Inc. - Prime

300 Engineering Group, P.A, (CBE)
Avino & Assoclates, Inc. (CBE)
BND Engineers, Inc., (CBE)
Bermelio, Ajamil & Partners, Inc.
MVWH Americas, Ihc. .

Experience and Qualifications: The Prime consultant and sub-consultanis must
demonstrate experience in the following areas.

1. Experienced in all phases of wastewater engineering, including permitting,
collection and transmission of wastewater, sewage pump stations, and design and
construction. Consuitant is also required to have experience with the design of five (5)
pump station projects, to include the following:

.1 «One (1) project thatinvolved. a combination pump station and force main,
and :

. Two (2) projects that involved pump stations designed per WASD
standards within the past fifteen (15} years that has been constructed for .
or conveyed to WASD,

2. Each proposed sub-consultant shall provide a description of at least five (5)

projects that is relevant to the scope of work specific to their proposed responsibilities
within the |ast fifteen (15) years.
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Negotiation Authorization

Miami-Dade Water and Sewer Depariment
[SD Project No. E13-WASD-03

Term of Contract: Five (5) qualified consultants will be retained with one (1) non-
exclusive Professional Services Agreement (PSA) each with a maximum compensation
of three million dollars ($3,000,000) for an effective term of five (5) years with one (1)
one yaar option to renew. Note that no minimum amount of work or compensation is
-guaranteed under this agreement. Furthermore, the one (1) year option to renew is
based solely on the approval of the County Mayor or County Mayor's designee.

Community Business Enterprise Goal/Mleasure: On'September 13, 2013, the Department of
Regulatory and Economic Resources (RER), Small Business Development Division (SBD)
-.esiablished a 40%.Community. Business Enterprise (CBE) goal for each PSA for this solicitation.

Request to Adver’cise.(RTA) Stamped by the Clerk of the Board (COBj: January 15, 2014
Nusnber of Proposals Received: Fourteen (14) '
Name of Praposer{s): Please refer {o the attached List of Respondents (LOR).

Non-Compliance: One (1) respondent, CSA Central, Inc. was found nan-compliant by the CSC
at the April 21, 2014 First-Tier evaluation meeting for failure to adhere and submit the required
Information noted in the NTPC.

First Tier Resulfs: See attached First-Tier Tabulation Sheet.

Second Tier Results: Not applicable. Based on the CSC's professional expertise the
information. provided in the proposals was deemed sufficient to determine the qualifications of
the teams. As a result of said determination and by a majority vote, the CSC decided to forego
Second-Tier proceedings.

Request for Appointment of Negotiation Comimittee: Pursuant to Section 2-10.4 (6) of the
Code of Miami-Dade County, ISD hereby requests the County Mayor or his designee approve
the following Negotiation Committee, for the purpose of negotiating five (5) hon-exclusive PSAs
" ar this solicitation with the fop five ranked firms: .

Faith Samuels, 1SD, Non-Voting Chairperson
Rolando Rogue, WASD

Frederick Bloetscher, FAU

Elyrosa Estevez, City of Miami

Request for Authorization to Enter Negotiations: Pursuant to Section 2-10.4 (8) of the Code
of Miami-Dade County, it is hereby requested that the County Mayor or his designee approve
the sslection of the following firms for negotlations, in the CSC’s recommended order of
preference. See below:
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Negotiation Authorization

Miami-Dade Water and Sewer Depariment
150 Project No. E13-WASD-03

TOTAL ORDINAL SCORE
RANKING OF RESPONDENTS
SELECTION FOR PSA NEGOTIATION
FIVE (5) AGREEMENTS WITH A
40% CBE GOAL

King Engineering, Inc.
Qualiiative Points - 439
Ordinal Score - 86

Final Ranking — 1

r -Stantec:Consulting Bervices, inc.
Qualitative Points - 408
Ordinal Score - 10
Final Ranking — 2

CES Consultants, Inc.
Qualitative Points - 417
Ordinal Score - 13
Final Ranking — 3

A&P Consuiting Transportation Engineers, nc.

Qualitative Poinis ~ 382
Crdinal Score - 15
Final Ranking -4

Milian, Swain & Associafas, Inc.
Qualitative Points - 402

Ordinal Score - 16

Final Ranking — 5

The following teams will serve as the alternates:

Cardozo Engineering, Inc.
Qualitative Points - 407
Ordinal Score- 17

Final Ranking - 6

EAC Consuliing, Inc.
Qualitative Points - 379
Ordinal Score - 17
Final Ranking -7

SRS Engineering, Inc.
Qualitative Points - 391
Ordinal Score - 21
Final Ranking — 8

Pursuant to the Cone of Si]emlze legislation included In the Conflict of Interest and Code of
Ethics Ordinance, and Section 2-11.1 of the County Code, the County Mayor or his designee
will report to the Board of County Commissioners any of the fallowing instances:

21




Page 5

Negotiation Authorization

Miami-Dade Water and Sewer Department
ISD Project No. E13-WASD-03

» \When negofiations do not cormmence, or other affirmative action is not taken within 30
days of the Competitive Selection Committes’ s recommendation.

o« When the County Mayor or his designee’s recommendation to award or reject is not
made within 90 days from the date of the Competitive Selection Committee’s
recommendation.

If approved, the Negotiation Committee is to proceed with the contract negotiations pursuant to
Section 6 of the above-mentioned Code, and submit the signed contracts ready to be presented
to the BCC for final approval no later than 60 days from the date of this memorandum. Should
negotiations fail with any of the five top.sanked firms, approval is requested by way of this
mamorandum fo initiate negotiations with the six ranked firm.

If a satisfactory agreement cannot be reached within the 60 day period, a report is required fo
be prepared fully explaining all problems resulting from the negotiations. If negotiations are
proceeding within a reasonable timeframe, then negotiations are to continue and the report is to
be submitted upon completion. The final contracts and report sheuld be sent to this office.

Authorization to negotiate is:

SELA Il st

Approved . Date  Not Approved , Date

Attachments:
1 List of Respondents
2. Fi.rstﬁ'l‘ier Tabulation Shest

¢.  Bill Johnson, Director, WASD

Competifive Selection Commitlee
Clerk of the Board of County Commissichers
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MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

150 Project Name: Design Services for the Implementation of & Pump Station Improvement Program
ISD Project Mo.: Ei3-WASD-03
Measures: 40% CBE Goal
Number of Agreements: 5
i aeGontract Type: PROJEGTEPECIFIC 4
Submittal Date: 02/24/2014 ’

Submittal No: 1 Prime Local Preference:  Yes
Primg Name: STANTEC CONSULTING SERVICES, INC. FEIN Na.: 112487170
Trade Name: ’

Subs Mame ' Trdde Name Subs FEIN No,

a. CHEN MOORE AND ASSOCIATES CHEN AND ASSOCIATES 5927395866 -

. CONSULTING ENGINEERS,
NG

b. HLLERS ELECTRICAL ENGINEERING, INC. - 650469356

¢. MARTIN- VILATO ASSOCIATES, INC. 582123300

d. NUTTING ENGINEERS OF FLORIDA INC . 591159182

. 2. LONGITUDE.SURVEY.ORS,.LLC P (3)5.M LLC . 3684551726 4

Submittaf No: 2 I ) Prime Local Preference: Yes
Prime Name: MLIAN, SWAIN & ASSOTIATES, INC. FEIN No.: 650094838
Trade Name:

Subs Name Trade Name Subs FEIN No.

a. BASULTO & ASSOCIATES, INC. 850437722

h, GEOSOL, INC. 650007886

¢. LONGTUDESURVEYORS, LLC ) P{3)5M, LLC 364551726

d. BCC ENGINEERING, INC. ' 650540100

C s e B G EDCKWOQD, ANDREWS & NEAWNAM, INC. 741381551 1

Submittal No: 3 Prime Local Preference: Yes
Prime Name: CNVIL WORKS, INC. FEIN Mo.: 650673629
Trade Name: '

Subs Name Trade Name Subs FEIN No,

a. LOCKWOOD, ANDREWS & NEWNAM, INC, 741381591

b. TIERRA SOUTH FLORIDA, INC - 200282450

c. WOLFBERG/ALVAREZ AND PARTNERS, INC. 591713092

d. MANUEL G. VERA & ASSOCATES, INC. ' 591741639

: Y
pmer_dpm_projact feam  VG4/25/2005 Page lof5
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MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

18D Project Mo.: E13-WASD-03
Weasures: 40% CBE Goal
Number of Agreements: 5 )
Contract Type: PROJECT SPECIFIC
Submittal Date: 02/24/2014

Submiital No: 4 ' Prime Local Preference:  Yes
Prime Name: SRS ENGINEERING, INC, FEIN No.: 650807552
Trade Name: .
Subs Name Trade Name . Subs FEIN No.
a, BASULTO & ASSQOCIATES, INC. 650437722
b, BOTAS ENGINEERING, INC, 650670569
¢, AMEC ENVIRONMENT & INFRASTRUCTURE, 9116414772
INC. '
d. HADONNE CORP. 651089850
Submittal No: & - Prime Local Prefersnce:  Yes
Prime Name: A & P CONSULTING TRANSPORTATION ENGINEERS FEIN No,: 650770583
CORP, .
Trade Name:
Subs Name Trade Name _ Subs FEIN No.
a. CHEN MOORE AND ASSOCIATES CHEN AND ASSOCIATES 5927308606
CONSULTING ENGINEERS,
ING
b. GANNETT FLEMING, INC, 251613581
¢. ARCHITECTS INTERNATIONAL, ING. 592032355
d. BCC ENGINEERING, INC. 650540100
&, NADIC ENGINEERING SERVICES NES 300052251 )
INCORPORATED
f. WESTHCRP & ASSOCIATES, INC. 650807883
g. LONGITUDE SURVEYORS, LLC P(3)SMLLC 364551726
h. MEDIA RELATIONS GROUP, LLC 200148620
prer_dpm _project_team V04.'25fé005 Page2 of 5
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ISD Project No.:

MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

AR AL T

e 1

Ei3-WASD-03

WMeasures: 40% CBE Goal
Mumber of Agreements: 5
Contract Type: PROJECT SPECIFIC
Submittal Dates 02/24/2014

Submitial No:
Prime Name:
Trade Name;

6
CARDOZO ENGINEERING, INC,

Subs Name

a.

o0 Q.0 o

» Submittal No:
Prime Name:
Trade Name:

TETRA TECH, INC

. CORDOVA RODRIGUEZ & ASSOCIATES, INC.
. MLLER, LEGG & ASSOCIATES, INC.

. HLLERS ELECTRICAL ENGINEERING, INC.

. NADIC ENGINEERING SERVICES

INCORPORATED

7
C.A.P. ENGINEERING, INC.

Subs Name

a.
b
G
d
Submitial No:

* Priinég Name:
Trade Name:

CORDOVA RODRIGUEZ & ASSOCIATES, INC.

. WOLFBERG/ALVAREZ AND PARTNERS, INC,

MANUEL G. VERA & ASSOCIATES, INC.

. GCES ENGINEERING SERVICES, LLG

8
ROBAYNA AND ASSOCIATES, INC,

Subs Name

a. WOOLPERT, INC.

b, WINGERTER LABORATORIES INC
c. TWR ENGINEERS, INC.ISD

pmar_dpm_project_team

V04/25/2005

Prime Local Preferenge:  Yes
FEIN No.: 650956092

Trade Name Subs FEIN No.,
a 954148514
650982262
650563467
650469356
NES 300052251

Prime Local Preference:  Yes
FEIN No.: 204590441

Trade Name - Subs FEIN No.
650982262
581713092
591741639
461012695

Prime Local Preference:  Yes
FEIN No.: 592118073

Trade Name Subs FEIN No.
201381406
580594442
650983089

Page 3 of 5
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MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

(S0 Project No.: E13-WASD-03
Measures; 40% CBE Goal

Number of Agreements: 5

“Gontrdct Type: PROJECT SPECIFIC
Submiffal Date: 02/24/2014

Submittal No: 9
Prime Name: A.DA. ENGINEERING, ING.
Trade Name:

Subs Name )

a, TBE GROUP, INC. DBA CARDNO TBE
b. HR ENGINEERING SERVICES, ING.

c. URS CORPORATION SOUTHERN

Submitfal No: 10
Primea Name: CSA CENTRAL, INC.
Trade Name:

Subs Name

a, ARCHITECTS INTERNATIONAL, INC.
b, HR ENGINEERING SERVICES, INC.
¢. VITAL ENGINEERING, INC.

Submiftal No: 11
Prime Name: PREMIERE DESIGN SOLUTIONS, INC.
Trade Name:

Subs Name
a. ATKINS NORTH AMERICA, INC.

h. CAS ENGINEERING, INC.
c. MILLER, LEGG & ASSOCATES, ING,
d. HP CONSULTANTS INC.

pmar_dpm _project feam  VO04/25/2005

Prims Local Preference:  Yes
FEIN No.: 592064498

Subs FEIN No.
592367433
650848633
GREINER SOUTHERN, INC. 5920878595

Trade Name

Prime Local Preferance: Yeos
FEIN No,: 311446286

Subs FEIN Ne.
592032255
650849633
850386897

Trade Name

Prime Local Preference: Yes
FEIN No.: 260571068

Trade Name Subs FEIN No.
POST, BUCKLEY, SCHUH & 590896138

JERNIGAN, INC. (PBSS.J)
591947578

-650563467
270014034

Page 4 of 5

26




MIAMI DADE COUNTY
INTERNAL SERVICES DEPARTMENT

18D Project No.: E13-WASD-03

Measures: 40% CBE Gosl
Number of Agreements: 5
“CGontract Type: PROJECT SPECIFIC
Submittal Date; 02/24/2014

Submittal Mo:
Prime Name:
Trade Name:

12
FAC CONSULTING, INC.

Subs Name

a.

[\ N B

AECOM TECHNICAL SERVICES, INC. FIK/A
EARTH.TECH, INC.

. BASULTO & ASSOCIATES, INC.

. FR ALEMAN AND ASS0CIATES, INC.

. GECSOL, INC.

. WOLFBERG/ALVAREZ AND PARTNERS, INC.

Submital No: 13
Prime Name: KING ENGINEERING ASSOCIATES, INC.

Trade Name:

Subs Name

mpaopuToe

Submiftal No:
Prirme Name:
Trade Name:

. LHTER, PEREZ & ASSOCIATES, INC.

DESIGNZFORM, LLC
EASTERN ENGINEERING GROUP COMPANY

. GEOSOL, INC.

LOUIS J. AGURRE & ASSOCIATES, RA,

"ROSS ENGINEERING, ING,

14 :
CES CONSULTANTS, INC.

Subs Name

a.
h. LOCKWOOD, ANDREWS & NEWNAM, INC.
c.

d. GFA INTERNATIONAL

e,

BROWN AND CALDWELL {CORPORATION)

MELLER, LEGG & ASSOCIATES, INC.

MEDIA RELATIONS GROUP, LLC

piret_dpmproject feam V04252005

Primme Local Preference: Yes
FEIN Mo,: 850619739

Trade Name

Subs FEIN No.
952661922

B50437722
592751524
650097886
591713092

Prime Local Preference: Yeos
FEIN No.: 591782900

Trade Name

DESIGN 2 FORM

Suhbs FEIN No.
592746730
900921469
611492162
650997386
650164013
450500482

prime Local Preference: ~ Yes
FEIM No,: 650792884

Trade Name

LM ENGINEERING, INC.
DiB/A GFA INTERNATIONAL

27

Subs FEIN Ne.
941446346
741381591
650563467

550874862

200118620

PageSofs




Detail by Entity Name

Defail by Entity Name

Florida Profit Corporation
CES CONSULTANTS, INC.

Filing [Information

Document Number P97000085972
FEVEIN Number 650792884

Date Filed 10/08/1997

State FL

Status ACTIVE

Last Event REINSTATEMENT
Event Date Filed 02/23/2001

Event Effective Date NONE

Principal Address

14361 COMMERCE WAY
SUITE 103
MIAMI LAKES, FL 33016

Changed: (3/26/2008
Mailing Address

14361 COMMERCE WAY
SUITE 103
MIAMI LAKES, FL 33016

Changed: 03/26/2008
" Registered Agent Name & Address

ORTIZ, RUDY MPVS
14361 COMMERCE WAY
SUITE 103

MIAMI LAKES, FL 33016

Name Changed; 10/31/2011

Address Changed: 01/08/2010
Officer/Director Detail
Name & Address

Title MR

ORTIZ, RUDY MPVS
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Detail by Entity Name

14361 COMMERCE WAY, SUITE 103
MIAMI LAKES, FL 33016

Annual Reporis

Document Images

01/03/2014 — ANNUAL REPORT

View image in PDF format

01/08/2013 ~ ANNUAL REPORT

View image in PDF format

01/10/2012 - ANNUAL REPORT

View image In PDF format

10/31/2011 -~ ANNUAL REPORT

View image in PDF format

01/03/2011 - ANNUAL REPORT

View image in PDF format

01/08/2010 - ANNUAL REPORT

View image In PDF format

02/12/2009 -~ ANNUAL REPORT

View image inn PBF format

View imagein PDF format

01/10/2007 -- ANNUAL REFPORT

View image In PDF format

01/13/2006 - ANNUAL REPORT

View image in PDF format

01/04/2005 ~- ANNUAL REPORT

View image in PDF format

01/06/2004 - ANNUAL REPORT

View image in PDF format

01/13/2003 -~ ANNUAL REPORT

Visw image in PDF format

02/26/2002 -- ANNUAL REPORT.

View image in PDF format

02/23/2001 - REINSTATEMENT

View image In PDF format
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03/26/2008 - ANNUAL REPORT |
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10/06/1997 -- Domestic Profit Articles

View image in PDF format
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NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
DESIGN SERVICES FOR THE IMPLEMENTATION OF A
PUMP STATION IMPROVEMENT PROGRAM
PROJECT NUMBER E13-WASD-03
AGREEMENT NO. 14CESC002

NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

Between the COUNTY: Miami-Dade County Florida, a political subdivision of the
3 ‘ State of Florida, acting by and through its Board of County
Commissioners, hereinafter called the "COUNTY", which

shall include its officials, successors, legal representatives,

and assigns.
And the ENGINEER:
Name: CES Consultants, Inc.
FEIN: 65-0792884
- Address: 14361 Commerce Way, Suite 103

Miami Lakes, Flotida 33018
Phone Number: 305-827-2220 :
Fax Number:  305-827-1121

E-mail Address.; cesinfo@cesconsult.com

The ENGINEER shall include its officials, successors,
legal representatives and assigns.

The COUNTY and the ENGINEER agree as set forth herein:
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NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT
BETWEEN
MIAMI-DADE COUNTY
AND
CES CONSULTANTS, INC.

TABLE OF CONTENTS
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THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREE.MENT :

THIS NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT is made
and entered into this day of , 2014 (“Effective Date™), by and
between Miami-Dade County, a political subdivision of the State of Florida, hereinafter
referred to as the "COUNTY”, and CES CONSULTANTS, INC. a Florida corporation
authorized to do business: in the State of Florida wuth offices in Maami Dade County,
hereinafter referred to as the "ENGINEER". >

- -For and in consideration of the mutual agreements hereinafter contained, the
- COUNTY hereby retains the ENGINEER to provide architectural, engineeting design
and limited' construction management services for Design Services for the
Implementation of a Pump Station Improvement Program, hereinafter referred to as the
“Project’. -

1. DEFINITIONS

ADDITIONAL SERVICES: Those services, in addition to the Scope of Serwces in

. this AGREEMENT, which the ENGINEER shall perform at the COUNTY’S option
and when authorized by a task authorization(s) to proceed in accordance with the
terms of this AGREEMENT.

AGREEMENT: This written AGREEMENT between the COUNTY and the
ENGINEER, including the Appendices and Exhibits attached heteto, and all
amendmerits- and task authorization(s) to proceed issued by the COUNTY
hereunder.

AMENDMENT: A writteh modification to this AGREEMENT executed by the
. ENGINEER and the COUNTY covering changes, additions, or reductions in- the
terms of this AGREEMENT.

. APPLICABLE LAW: Any applicable law (including, without limitation, any
Environmental Law), enactment, statute, code, ordinance, administrative order,
charter, tariff, resolution, order, rule, regulation, guideline, judgment, decree, vrit,
injunction; franchise, permit, certificate, license, authorization, or other direction
or requirement of any Governmental Authority, political subdivision, of any
division or department thereof, now existing or hereinafter enacted, adopted,
promulgated, entered, or issued. Notwithstanding the foregoing, “Applicable
Laws” and “applicable laws” shall expressly include, without limitation, all
‘applicable zoning, land use, and Florida Building Code requirements and
regulations, and all applicable impact fee requirements. All applicable County
Rules, Regulations, Ordinances, Resolutions, Administrative Orders, and Charter
referenced in this Contract are posted on the website www.miamidade.gov.

Agreement No. 14CESC002 "
Project No. E13-WASD-03 . Page 4 of 36
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'APPL?CAT!ION FOR PAYMENT: The ENGINEER invoice and associated
documentation required for submittal to WASD to requést payments due under .
the AGREEMENT in a format acceptable to WASD.

ARCHITECT/ENGINEER (A/E): The named entity on page one (1) of this
AGREEMENT and synonymous with the ENGINEER.

- AWARD: The issuance of AGREEMENT by I\/haml Dade County.

BOARD OF COUNTY COMMISSIONERS ("BCC”): The duly eleoted officials -
authorized to act on behalf of the COUNTY.

COMMUNITY BUSINESS ENTERPRISE (CBE-A/E): A firm providing
. .. architectural, landscape architectural, engineering, or surveying and mapping
professional services, including a design build firm, which has an actual place of
business in Miami-Dade County and whose three (3) year average annual gross
revenues do not exceed two million dollars ($2,000,000.00) for the first tier CBE-
AJE(s), four million five hundred thousand dollars ($4,500,000.00) for second tier
CBE-A/E(s) in the case of architectural services, or six -million dollars
($6,000,000.00) for second tier CBE-A/E(s) in the case of landscape architectural

- services, engineering, or surveying and mapping services.

CONSENT DECREE: The agreement between Miami-Dade County, the U.S.

- Environmental Protection Agency (EPA) and the Florida Department of
Environmental Protection that requires the COUNTY to undertake a series of
projects, operating and- maintenance tasks, and monitoring activities of its
wastewater system in order to reduce and prevent sanitary sewer overflows,
which was approved in April 2014 by the United State Dsstrict Court for the
Southern District in Case No. 1:12 cv 24400 FAM. :

CONSTRUCTION MANAGEMENT SERVICES: Confract administration,
construction management and field inspections that will include but are not
limited to: engineering and construction administration ‘activities during the
design, permitting and construction phases of the ‘Agreement ; daily on-site
~ inspections; maintaining daily progress log(s); coordinating weekly status
-meetings; reviewing and approving schedules, schedule ‘of .values, and other
documents as necessary; processing and authorizing progress payments
including allowance accounts and change orders; reviewing and accepting as-
builts drawings; utilizing WASD’s project control system to track all documents
and activities, interface with construction managers, and WASD staff as needed;
and responding to requests for information. L

CONTINGENCY ALLOWANCE ACCOUNT(S): An 'account that establishes a
specific amount of time and/or money to be used to perform unknown or
unanticipated Work, as directed by the Director or the Director’s designee, which
is necessary to satisfactorily complete the Project. Any time or money within the

Agreement No. 14CESCQO02
Project No, E13-WASD-03 : ‘ : Page 5 of 36
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- Gontingency Allowance Account not directly authorized for use by-the Director or
the Director's designee remains with the COUNTY. :

CONTRACT: Synonymous with the term “AGREEMENT". An AGREEMENT
refers to the Professional Services Agreement (PSA), inclusive of all
attachments, the contract documents, and its attachments and references,
addenda, and modifications. Other terms and conditions are included in the
exhibits and documents that are expressly incorporated by reference.

CONTRACT PRICE:. The amount specified in Section 10(D) "Maximum
Compensation”, pursuant to the terms and conditions of this AGREEMENT.

COUNTY (Miami-Dade County): A political subdivision of the State of Florida. In
all respects hereunder, the COUNTY’'S performanoe is- pursuant to the
COUNTY’'S position as the Owner of this Project. ' In-the event the COUNTY
exercises its regulatory authority as a governmental body, the exercise of such
regulatory authority and enforcement of any rules, regulations, laws and
-ordinances shall be deeméd fo have occurred pursuant to the COUNTY'S
authority as a governmental body and shall not be attributable in any manner fo
the COUNTY as a party to this AGREEMENT.

COUNTY'S REPRESENTATIVE: The Director or the Director's demgnee and
individual(s) or firms(s) designated to act on his behalf in the administration of the
AGREEMENT within the limits of their respective authortzatlon :

DAYS: Unless otherwise designated, days mean calendar days.

DEPARTMENT: A department of Miami-Dade County represented by and actlng
through the Director or the Director's designee(s).

DIRECT SALARIES: Monies paid at regular intervals to personnel‘other than
principals of the Architect/Engineer directly engaged by the Architect/Engineer on
the Project, as reported to the Director of United States Internal Revenue Setrvice
and billed to the COUNTY hereunder on a Multiple of Direct Salaries basis
pursuant to a task authorization to proceed for Additional Services under this
AGREEMENT. Personnel directly engaged on the Project by the
Architect/Engineer may include architects, engineers, designers, inspectors,
agents, project and document control personnel, administrative personnel,
Information Technology personnel, and specifications "writers engaged or
assisting in research, design, .production of drawings, specifications and related
documents, Work-related services and other services pertinent to the Project.

DIRECTOR (COUNTY’'S REPRESENTATIVE). The Director of the Miami-Dade
Water and Sewer Department (WASD) who administers the AGREEMENT on
behalf of the COUNTY.
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. DIRECTOR OR:THE DIRECTOR'S DESIGNEE: -The individual .or firm
designated fo represent the Director during the execution of the design and
constiuction of the Project and is authorized to administer the Project on a day-
to-day basis.

EFFECTIVE DATE: The date that the AGREEMENT is duly executed by aII
parties and is ]ega]fy binding and enforceable. :

ENGINEER: A ﬂrm responsible for the overall coordmaﬂon of its staff and
services 1o be provided under this Professional Services Agreement Wlth ihe
COUNTY. . .

FIELD ORDER: A written order issued by the Director or the Director’s desighee
which orders minor changes in the Project but WhICh does-not involve a change
in the total cost or time or petformance.

FIELD REPRESENTATIVE: An authorized representative of the COUNTY
providing administrative and construction inspection services during the
preconstruction, construction, and closeout phases of the AGREEMENT.

. FORCE MAJEURE: Shall mean an act of God which includes but is not limited
to: sudden, unexpected or exiraordinary forces of nature such as hurricanes,
floods, washouts, storms, fires, earthquakes, landslides, epidemics, explosions
or other forces of nature. Inevitable accidents or occurrences shall mean those
which are unpreventable by the ENGINEER and shall include, but not be limited
to: strikes, lockouts, other industrial disturbance or similar occurence, - which
have or may reasonably be expected to have a material adverse effect on the
rights and .obligations under this AGREEMENT, ahd which, by the exercise of

. due diligence, such parties shall not have been able to avoid. Such acts or
events do not include inclement weather (except as noted above) or the acts or
omissions of subconsultants, materials men, suppliérs, or their subcontractors,
unless such. acts or omissions are otherwise encompassed by the definition set
forth above. Provision of the above specified notice .shall be a condition
precedent to maintenance of a clalm for delay. : -

INSPECTOR: An authorized representative of the COUNTY assigried to tmake
necessary inspections of materials and equipment furnished by-the ENGINEER
and of the Work performed by the ENGINEER. :

INSURANCE SPECiFICAT!ONS Insurance requiremente of the AGREEMENT
to be provided by the ENGINEER and mc!uded in the Section 27 in the
AGREEMENT.

LUMP SUM: A basis for compensation of the Archltect/Engmeer for Serwces .
performed.
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. MIAMI-DADE WATER AND SEWER DEPARTMENT (WASD or Department): A -
- department of Miami-Dade County that marnta;ns and operates the COUNTY’S
water and sewer system.

NOTICE OF TERMINATION: Written notice from Director to the ENGINEER o
stop Work under the AGREEMENT on the date and to the’ extent specrﬂed in the
Notice of Termination. .

NOTICE TO PROCEED (NTP): Wiritten notice from‘the Director or the Director’s
designee to the ENGINEER specifying the date on which the ENGINEER:is- to
proceed with the Work and on which the AGREEMENT period begins.

PRICE PROPOSAL: The form by which the ENGINEER provides his/her prices
for the Work in the proposal provided in response to the Notice fo Profeseronal
Consultants. .

PROFESSIONAL SERVICES AGREEMENT (PSA):. Synonymous with the term
“Contract” and “Agreement.” . AR A

PROFESSIONAL SERVICES: The Scope of Services o be- provided by the
-CONSULTANT includes, but is not limited to, services as de!meated in Section 3,
“Professional Services”.

PROJECT: Any discrete element or scope of Work necessary to achieve the
successful completion of the desrgn servrces for the implementation of a pump
station improvement program.

PROJECT MANAGER: An individual designated by the ENGINEER fo represent
the ENGINEER during the completion of the Project. ‘

PROJECT INITIATION DATE: The date provided in the Notlce to Proceed (NTP)
~ upon which the Contract’s time for performance begins.

PROJECT SCHEDULE: The schedule covering the entire scope and duration of

the Project prepared in the critical path method (CPM) and cost-loaded based on

an agreed Schedule of Values that is developed and submitted . by the

ENGINEER to the Director or the Birector's designee for approval. The schedule

indicates the Projects’ durations and sequence of key activities of engineering,

design, permitting, construction, testing and commissioning and indicates
- milestone event dates as required by the AGREEMENT. :

PROPOSAL DOCUMENTS: Documents applicable to and specific to the
ENGINEER'S Proposal for this AGREEMENT, consisting of qualifications data
and information; technical narrative descriptions; design and construction data;
plans and calculations; commercial data including pricing, insurance and
bonding; and forms provided in the AGREEMENT, and other related documents
-specified in the AGREEMENT, and errata and addenda thereto.
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REIMBURSABLE EXPENSES: Those expenses delineated.in Section 10(C)
“Reimbursable Expenses” of this AGREEMENT, which are separately approved
by the County, and are incurred by the ENGINEER in the fulfillment of this
AGREEMENT and which are to be compensated to the ENGINEER in addition to
the Compensation for Services.

- SCOPE OF SERVICES (PROFESSIONAL SERVICES): The Scope of Services
to be provided by the ENGINEER includes, but is not"limited to, services as
delineated in Section 3, “Professjonal Services”.

SERVICES: As defined in Section 3 herein.
STATE: The State of Florida.

. SUBCONSULTANTS: A subconsultant is a person or organization which is
properly registered as a professional Architect, Interior Designer, Engineer,
Landscape Architect, or other qualified professional in other fields not requiring
professional registration, who has signed the agreement with the ENGINEER to
furnish professional services for the Project Scope of Services. A subconsuitant
does not furnish trade labor for construction. -

TASK AUTHORIZATION TO PROCEED (TASK OR WORK ORDER): A written
order, authorized by the Director or the Director's designee, dlrectmg the
ENGINEER to perform Work under this AGREEMENT

-WORK (SERVICES): All services, tasks, and activities related to the desrgn
services for the implementation of a pump station mprovements program

2. COUNTY OBLIGATIONS AND TASK AUTHOR!ZATION 10 PROCEED The
COUNTY agrees that WASD shall furnish to-the ENGINEER any plans of other
data reasonably available in the COUNTY files pertaining to the Work fo be
performed under this AGREEMENT, Information shown on such plans or data
shall be that which has been made available fo the COUNTY' and shall be,
provided to the ENGINEER without guarantee regarding its reliability. and -
accuracy. The ENGINEER shall be responsible for independently verifying such.
infermation if it shall be used by the ENGINEER to accompl;sh the Work
undertaken pursuant to this AGREEMENT.

The ENGINEER shall submit a proposal upon the Dlreotors request prior to the.
issuance of a task. authorization to proceed in a form similar as shown in
Attachment “A”. No payment shall be made for the ENGINEER’S time or service
in connection with the preparation of any such proposal. - The Director or the
Director's designee shall confer with the ENGINEER before any task
authorization to proceed is issued in order to discuss and agree upon the scope,
time for completion, and fee for services to be rendered pursuant to the task
authorizations, subject to the conditions of this AGREEMENT. '
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.. The Director or the Director's designee shall issue written task authorization to
proceed to the ENGINEER for each section of the Work to be performed
hereunder. [n case of emergency, the COUNTY, through the Director, reserves
the right to issue oral authorizations to the ENGINEER with the understanding
that written authorization shall follow within ten (10) working days. If no written
authorization is issued within that time, the ENGINEER shall cease Work and
submit an invoice for Work completed.

3. PROFESSIONAL SERVICES: Upon receipt of a task authorization to proceed
from the Director, the ENGINEER agrees to perform professional setvices
assotiated with the requested Work in accordance with the negotiated terms of
the applicable written task authorization.

WASD has a Pump Station Improvement Program (“PSIP") for upgrading the
wastewater collection and transmission system (“WCTS"), which includes pump
.stations and force mains, pursuant to which each pump station has to be certified
as capable:of meeting a nominal average pump operating time ("NAPOT") of less
than or equal to ten (10) hours per day. This is necessary to meet the criteria
specified in the Consent Decree. Pump stations exceeding the NAPOT criteria
must have a Remedial Action Plan (*RAP"), and no building permits can be
issued for connections to the WCTS upstream of that station until the RAP is
completed.

The scope. of services required by the ENGINEER znciudes but is not limited to,
the following:

1. Preparing all documents required for construction, such as:

a) Property surveys.

b) Geotechnical reports.

c) Engineering drawings.

d) Technical specifications.

e) Cost estimates. : :
2.. Obtaining all permits required to carry out upgrades to or

replacement of pump stations.

3. Reviewing all shop drawing submltta!s assocnated W|th the
upgrades to, or replacement of pump stations.

4, Processing requests for information and change order requests
during the construction phase.

5. Providing support, including site visits, durmg the construction
phase. , :

6. Performing final project certification W[fh the permittlng agencies
once the project is completed.

7. Considering future impacts of sea Ievei rise and climate change

that may be addressed through design considerations.

Agreement No. 14CESC002
Project No, E13-WASD-03 ' Page 10 of 36

46




4. EMPLOYEES ARE THE RESPONSIBILITY OF THE ENGINEER/
"« INDEPENDENT CONTRACTOR RELATIONSHIP: The ENGINEER is, and shall
be, in the performance of all Work services and acfivities under this
AGREEMENT, an independent contractor, and not an employee, agent or
servant of the COUNTY. All persons engaged in any of the Work or services
performed pursuant to this AGREEMENT shall at all times, and in all places, be
subject fo the ENGINEER'S sole direction, supervision and control, The
ENGINEER shall exercise control over the means and manner in which it and its -
- émployees perform the Work, and in all respects the ENGINEER'S relationship
: of its employees to the COUNTY shall be that of an independent centractor and
not -as employees and agents of the COUNTY. The ENGINEER does not have
“the power or authority to bind the COUNTY in any promise, agreement or =
representation other than specifically provided for in this AGREEMENT or a-Work
Order. The ENGINEER shall supply competent employees. The COUNTY may
-require the ENGINEER to remove an employee if, in the COUNTY'S sole
judgment, it deems the employee careless, incompetent, insubordinate or
otherwise objectionable and whose continued employment on COUNTY property
is not in the best interest of the COUNTY. Each employee shall have and wear .
proper identification. The COUNTY has the right to authorize the assignment of
. specific employees through a written task authorization. The ENGINEER shall
not replace any employee in the team initially proposed by the ENGINEER
without prior approval from the Director or the Director's designee. The
ENGINEER shall submit a list of employees intended to be engaged in the Work
-under this AGREEMENT, including their classification and labor rates, as
reported fo the Internal Revenue Service, with such labor rates made a part:
“hereof as Attachment “B” to this AGREEMENT. All émployees engaged in this
Project will be required to submit the attached conflict of mterest "Aﬁlda\nt”
attached hereto as Attachment “C”.

5. ENGINEER'S RESPONSIBILITIES: In connection with professional services to
be rendered pursuant to this AGREEMENT, the ENGINEER agrees. to:

A. Use the same degree of care and skill ordinarily exercised by other similar
professionals in the field under similar conditions,

B. Maintain an adequate staff of qualified personnel at.all times toensure
completion of the Work. within the term -specified in the apphcab!e task
authorization to proceed.

:C. Comply with the federal, state and local laws or ordmances apphcabie to the
Work. :

D. Cooperate fully with the COUNTY in the scheduling and coordlnat:on of a!l
phases of the Work.

E. Provide a written report on the status of the Work to the Director upon request
and hold pertinent data and other products open to the inspection of the
Director or the Director’s designee at any reasonable time and during normal
business hours.

F. Submit for COUNTY review design computatlons sketches, and other data
representative of the Work’s progress at the percentage stages of completion
which may be stipulated in the applicable task authorization to proceed.
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Submit for COUNTY approval the final Work products upon incorporation of
any modifications requested by the COUNTY during any previous review.

G, Confer with the COUNTY at any time during the effective term of the
AGREEMENT and implementation of improvements for which the ENGINEER
has provided design or other services as to interpretation of plans and other
documents, correction of errors and omissions and preparation of any
necessary plan thereof. The ENGINEER shall not be compensated for the
correction of errors and omissions on the part of the ENGINEER, but shall be
compensated for any additional ser\nces requested by the Director or the
Director's designee.

H. Prior to final approval of the Work by the Director, complete a preliminary

. check of any construction documents which require a permit or other approval
from a county, city, state, or federal agency from which a permit- or other
approval is required.

[. Use computer and networking hardware, software and firmware standards as
approved by the Information Technology (IT) Division of WASD. IT staff must
be involved in the design phase of an application and in developing the
testing, training and acceptance criteria of the application before it is placed
into production. All applications and/or systems to be fransferred to the
COUNTY must have adequate end user and systems support documentation
and as part of the design process for a project, any system needs should be
identified and will require the approval of IT. All electronic data performed or
produced in the performance of this AGREEMENT shall be transferred in an
approved media and format by IT. '

J. All systems developed by the ENGINEER pursuant to this AGREEMENT
shall become the property of the COUNTY.

K. Application design, operation and security shall follow the COUNTY and
WASD IT standards. Costs incurred to comply with these standards if the
system is developed outside these parameters will be the burden of the
ENGINEER.

L. The COUNTY reserves the right to require background checks on
ENGINEER'S staff working on sensitive WASD infrastructure information,
especially Geographic Information System (GIS) layers. WASD may request
non-disclosure agreements to be signed regarding infrastructure information

- and shall hold the ENGINEER responsible for the security of this data.

M. All ENGINEER'S staff wishing fo gain access to work via the COUNTY
network will require a network identification (ID) and password issued within
the guidelines set forth for security. This ID will be terminated after use on the
Project, or if not signed-on to the network after ten (10} days.

N. The ENGINEER will adhere to the Public Involvement Plan in accordance
with Miami-Dade County's Resolution R-273-05, as amended.

O. The ENGINEER shall comply with applicable provisions of any Consent
Decree entered into by the COUNTY for its Wastewater facilities
improvements.

P. The ENGINEER shall consider future impacts of sea level rise and climate
change that may be addressed through design considerations.
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6 TASK AUTHORIZATION TO PROCEED: TIME FOR. COMPLETION: . The
services to be rendered by the ENGINEER for each section of the Work shall
commence upon receipt of a written task authorization to proceed from the
Director or the Direclor's designee subsequent to the execution of -this -
AGREEMENT and shall- be completed within the time stated in the task
authonzat;on to proceed. - : '

7. DELAY IN PERFORMANCE: No claim for damages or any claim other than for
* an extension of time shall be made or asserted against the COUNTY by reason -
of any delays. The ENGINEER shall not be entitied .to an increase in the
- AGREEMENT sum of payment or compensation of any kind.from the COUNTY
beyond that set forth in this AGREEMENT nor shall the ENGINEER be entitled to
direct, indirect, consequential, .impact or other costs, expenses or damages,
:including but not limited to: costs of acceleration or inefficiency arising.because -
of delay, disruption, -interference or hindrance from any cause whatsoever;
. provided, however, that this provision shall not preclude recovery or damages by
the ENGINEER for hindrances or delays due solely to fraud, bad faith or active
interference on the part of the COUNTY or its agents. Otherwise, the
- ENGINEER shall be entitled only to extensions of time as the sole and exclusive
remedy for such resulling delay, in accordance with and to the extent specn‘[cally
provided below. : :

The time to perform this AGREEMENT shall be extended only if the ENGINEER
-is delayed in performing any obligation under this AGREEMENT due to a force

- majeure or inevitable accident or occurrence. The ENGINEER shall.request in

- writing a time extension from the Director within ten- (10) days' of said- force
majeure or inevitable accident or occurrence. Failure to make such written
reguest within the specified time shall be a ban on the ability of the ENGINEER
o bring any civil actlon for either compensable or non- compensébie time
extension. e

8: FORCE MAJEURE: No party shall be liable for its failure to carfy out its

- obligations under the AGREEMENT during a period when such party is rendered -

unable, in whole or in part, by force majeure to cairy out such obligations, but the

obligation of the parly or parties relying on such force ‘majeure shall be

suspended only during the continuance of any inability so caused and-for no

- . longer period of said unexpected or uncontroliable event, and such cause shalE
so far as possible, be remedled with all reasonable dispatch, ' :

It is further agreed and stipulated that the right of any party hereto to excLIse its

_ failure to perform by reason of force majeure shall be conditioned upon such -
party giving, to the other party or parties, written notice of ifs assertion that a
force majeure delay has commenced within ten (10) working days. after such
-commencement, unless there exists good cause for failure to. give such notice, in
which event, failure to give such notice shall not prejudice any party’s right to
justify any non-performance as caused by force majeure unless the failure to give
timely notice causes material prejudice to the other party or parties.
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9.~ CHANGE OF PRINCIPAL AND/OR PROJECT MANAGER: Rudy M. Oriiz, P.E.
and Ranthus B. Fouch, P.E. shall be the Principal and Project Manager,
- respectively. If the COUNTY or the ENGINEER requests a change of the
F’rincipal or Project Manager, the party initiating said change shall make the
request in writing and said request shall be received by the other party at least
thirty (30) days prior to any such change. The Director reserves the nght to

- approve the replacement Principal or Project Manager. :

10 COMPENSATION FOR .SERVICES: The COUNTY agrees to pay and the .
- ENGINEER agrees to accept a fee representing full compensation for. the
performance of the services specified herein. The ENGINEER shall submit
monthly invoices for all Work in progress using a format and procedure provided
by WASD and in accordance with the Prompt Payment Ordinance No. 94-40.
Invoices shall be submitted within one hundred twenty (120) days of the

. petformance of the service being billed. The COUNTY shall not pay invoices that
-are not properly submitted within that period. Additionally, the COUNTY may.
withhold payment of ‘any invoices from the ENGINEER if the. COUNTY
determines that the ENGINEER submitted and received payment of..ah
inaccurate invoice, without limitation to any other legal or equitable remedies.
‘Fees and other compensation will be computed in accordance with one or a
combination of the methods outlined below as specified in a written task
-authorization approved by the Director or the Director’s desighee:

‘A. Fee for Professional Services as a Multiple of Direct Salarv Cost and Fixed
Houtly Rate:

- 1. The fee for professional sefvices rendered by the ENGINEER'S
employees, principals excluded, shall be computed based on the direct
salary cost, as reported to the Internal Revenue Service, excluding
bonuses or awards if applicable, for the time of said employee engaged
directly in the Work times a negotiated multiplier of 2.85 for Office
Employees, 2.4 for the ENGINEER'S employees- working in COUNTY
offices and 2.1 for all Field Employees. Office Personnel shall mean
personnel that are located in the home offices of the ENGINEER and/or
Subconsultant(s), when such home offices provide office space. Field
Personnel shall mean personnel that are performing duties in the field or
outside of the home offices of the ENGINEER and/or Subconsultant, and
at offices of the COUNTY for more than thirty (30) days, but not
considered permanent. This fee shall constitute full compensation to the
ENGINEER for costs incurred in the performance of the Work, such as
salaries of all employees including clerical staff, overhead, fringe benefits;
operating margin and all other costs not covered by reimbursable
expenses. Clerical staff is defined to include secretarial, word processing
and staff performing administrative functions. In no case shall the
maximum rate of compensation, including multipliers of direct salary,
exceed two hundred twenty-eight dollars ($228.00) per hour for the
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* ENGINEER and Subconsultant({s). Furthermore, the maximum raw hourly -

rates (before the multiplier) are capped and shall not exceed the following: -

Expert Engineer, Scientist $80.00
Project Manager and Registered Technical Staff $75.00
Non-Registered Technical Staff $60.00
Administrative $45.00
Clerical, document control staff ' $25.00

The COUNTY has the right to verify the rates and multipliers used in this .-
AGREEMENT through an audit. No escalation will be permitted. :

2. For employees that are on an hourly basis and are required to be paid
- overtime, compensation for overtime work considered necessary.and:
previously authorized in advance by the Director or the Director's
designee in writing shall be computed with a multiplier of 1.1 times the
overtime rate and number of hours (1.1 x overtime rate x number of hours
of overtime). Principals and all salaried employees shall not receive
additional compensation for performance of overtime work. Overtime is
defined as work. in excess of forty (40) hours per week. The multiplier rate

in Section 10.A.1 does.not apply.

3) Labor rates (Direct Salaries) shall be in accordance with the list of
employees . and rates supplied by the ENGINEER and its
Subconsultant(s), and made a part hereof as- Attachment B” and
- consistent with prevailing local wage rates paid for similar work fo similar
employee classifications and subject to approval by the Director pr:or to
starting work.

- 4) The ENGINEER and its Subconsultant(s) shall not invoice the COUNTY
for charges for office, rent or overhead expenses of any kind including, but
‘not limited to: insurance, local telephone (including cellular service) and .
~utility charges, office/drafting supplies, depreciation of equipment,
professional dues, subscriptions, customary computer software/hardware,
reproduction of drawings and/or specifications, mailing, stenographic, or
. clerical work. Nor shall the ENGINEER invoice for employee time not
directly related to the Work or travel and substance not directly related to

- -the Work. The multiple factor set forth in Section 10 Al above shall cover
all such costs pertment to the Work. : ‘

5} All payments to Subconsultant(s) employed hereunder shall be the sole
responsibility of the ENGINEER unless otherwise provided for herein or
‘within a. written task authorization. The ENGINEER shail not submit
invoices, which include charges for services by Subconsultant(s), unless
such services have been performed satisfactorily and the charges are, in
the opinion of the ENGINEER, payable to such Subconsuitant(s).
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6) The ENGINEER shall promptly make all payments to such
- Subconsultant(s) following receipt by the ENGINEER of corresponding
payment from the COUNTY. Prior to any payments to Subconsultant(s),
the ENGINEER shall, if requested by the Director, furnish to the COUNTY

" a copy of the agreement(s) providing for such payments. Compensation

. rate to Subconsuitant(s) authorized by the Director as services shall not
-exceed the ENGINEER'S rates referenced above unless otherwsse
approved in advance by the Director.

7) The ENGINEER and its Subconsultani(s) shall be compensated at the flat

- rate of one hundred twenty-five dollars ($125.00) per hour for the time a
Principal(s) Is/fare engaged directly in the Work. This rate shall not be
subject to the negotiated multiplier. The Director reserves the right te
substitute Principals in its sole discretion upon request by the ENGINEER.

8) Not To Exceed: Under this compensation, the ENGINEER s -
compensated for the actual time of personnel engaged directly in
performing services under this AGREEMENT. A not to-exceed cap for-the
total fee for each assignment given under this compensation basis may be
established prior to the issuance of the task authorization fo proceed. The
compensation method shall be in accordance with the compensation
schedule as shown in Section 10.A.1 of this AGREEMENT.

B Lump Sum Fee: The fee for any requested portion of Work may be, at the
option of COUNTY, a lump sum mutually agreed upon by the Director and
the ENGINEER. The lump sum fee will be estimated based on the direct

.- salaries times the negotiated multiplier times the hours per employee,

- Designated lump sum fees shall be stated-in the written task authorization to
proceed. Lump sum fees shall NOT include any reimbursable expenses
which must be separately accounted and _paid on’the basis of original
receipts and actual costs. :

C. Reimbursable Expenses: The ENGINEER may be compensated on a direct
~ reimbursement basis for certain Work related expenditures not covered by
fees for engineering management services, provided such expenditures are
reasonable and previously authorized by the Director or the Director's
designee in writing. Reimbursable expenses typically are not con81dered the
- . cost of doing day-to-day business and may include:

1) -Expenses for laboratory tasks and analyses, permitting fees, printing and
reproduction costs, rental or purchase of specialized equipment, software
licenses and instruments necessary for the efficient performance of the
Work, provided that such equipment and instruments become the property
of the COUNTY upon Work completion.

2) Expenses for travel (except commuting), the ENGINEER shall claim no
more in expenses for travel, transportat;on and subsistence than would
be allowed an “authorized person” pursuant to the terms of Section
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- 112.061, Florida Statutes, and the County’s Administrative Orders 6-1 and -
6-3; as presently written or hereafter amended. No such expenses shall
be approved without the prior written consent of the Director. For the
purposes of this section, the principal place of business shall be
considered the ENGINEER’S local corporate headquarters. Failure to
obtain such prior authorization shall be grounds for nonpayment of such -
expenses. To be compensated, the ENGINEER shall maintain accurate
records in a format and procedure provided by WASD; and the
o ENGINEER shall submit said records with their invoices.
' 3} Reimbursable expenses of the ENGINEER and approved Subconsuitants
K shall be identified on a direct cost basis. Mark-ups as a percentage of
- salary costs are not permissible and will not be reimbursed or paid. .
4). The ENGINEER shall be required to submit original receipts of all
reimbursable expenses for task authorizations |ssued on 4 time and
material basis and lump sum.
-+ 5) ltems not listed shall be reviewed on a case-by-case basis and shall -
require approval in advance by the Director or the Director’s designee.

D. Maximum_ Compensation: The fotal of all payments to the ENGINEER
pursuant to this AGREEMENT shall not exceed three million dollars
($3,000,000.00), excluding the contingency allowance. set forth. below and

- the reimbursable account set forth below. No minimum amount. of
compensation is guaranteed to the ENGINEER.

- . E. Contingency Allowance Account: In the event that a contingency
necessitates the performance of services or additional services by the
ENGINEER after the three million dollars ($3,000,000.00) . maximum
compensation limit of the AGREEMENT has been encumbered, the Director
shall have the right to authorize performance of additional services, provided
that compensation for such services does hot exceed ten percent (10%) of
the AGREEMENT maximum compensation limit or three hundred thousand -

- ($300,000.00). Before any additional services are - begun, a task
authorization. to proceed from the Director shall be given to the ENGINEER.
The task authorization must clearly identify, explain and justify the reason for
the additional services. The ENGINEER shall have no entitlement to any of
these funds. The COUNTY retains all rights to these funds, may expend

., these funds at its sole discretion, and any funds not expended from this
Allowance Account remains the property of the COUNTY. :

- F. Truth-In-Negotiation Certification of Wage Rates: Pursuant to Administrative -
- Order 3-39 and Section 287.055(5)(a), Florida Statutes, for all lump-sum or -
cost-plus-a-fixed-fee professional services agreement over the threshold
amount provided in Section 287.017, Florida Statutes, for Category Four, the
COUNTY shall require the firm receiving the award to execute a truth-in-
negotiation certificate as aitached hereto as Attachment “D". The
ENGINEER hereby certifies and agrees that wage rates and other factual

unit costs, as submitted in support of the compensation provided in this
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Section, ‘are accurate, complete and current as of the date: of this
AGREEMENT. Ml is further agreed that said compensation shall-be adjusted
to exclude any significant costs where the COUNTY shall determine that the
price of setvices was increased due to inaccurate, incomplete or unclear
wage rates or other factual unit costs. All such compensation adjustments

- shall be.made within one (1) year from the date of final billing or acceptance
of the Work by the COUNTY, whichever is later. The COUNTY reserves the
right to request a certified copy of the ENGINEER’S payroll prior to. [ssulng a
task authonzation to proceed.

G. County Discretion To Negotiate; Notwithstanding and prevailing over any

~ other provision of Section 10 of this AGREEMENT, the COUNTY reserves

the right in its sole discretion, through the Director or the Director’s designee,

to negotiate fees and rates with ENGINEER, mutually acceptable to

COUNTY and ENGINEER, that are less than those set forth herein for

. particular projects, mc!udlng but not limited to, a lower multiplier and hourly
rates.

11.METHODS OF PAYMENT: The COUNTY agrees to make monthly or partial

payments to the ENGINEER, in accordance with Prompt Payment Ordinance No.

94-40, ds-currently in effect or as amended in the future, for all authorized Work

- performed during the previous calendar month or other mutually agreed invojcing

petiod. The ENGINEER is responsible to submit original invoices that do not

contain charges that are more than one hundred twenty (120) days old.  In the

case where disallowed charges are found, the COUNTY may return the entire

invoice for correction and resubmittal. The ENGINEER agrees to provide all

- records necessary to substantiate payment requests to the COUNTY. Payments
shall be made in accordance with the following methods: :

A.- Fee for Professional Services as a Multiple of Dlrect Sa!arv Cost and F;xed
Hourly Rate and/or Reimbursable Expenses:

1) The ENGINEER shall submit the invoice in a format prowded by WASD. .- -

Each invoice shall reference the particular task authorization to proceed
that authorized the services and shall include a status re»port desonbmg
Wark completed.
2) With each. invoice, the ENGINEER shall submit a "Monthly Utlization
: Report" (MUR) form in accordance with the Internal Services Depaitment.
Invoices shall hot be considered valid without said form. The MUR shall-
indicate- the amount of contract monies received and paid to the
- - ENGINEER, including payments to Subconsultant(s). The MUR format is -
attached as Attachment “E". Invoices shall not be cons;dered valid without
said form.
~ 3) The amount of the invoice submitted shall be compnsed of the amounts
due for all setvices performed and reimbursable expenses incurred during
the previous calendar month or other mutually agreed invoicing period fo
date in connection with authorized Work. The amounts due for
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professional services and reimbursable expenses.shall be calcuiated in
accordance with Section 10 of this AGREEMENT. "

4) Invoiced reimbursable expenses must be substantiated by orsglnal
receipts and other documentation as necessary.

B. Lump Sum Fee:

1) The ENGINEER shall submit the invoice in a format provided by WASD.,
. Each invoice shall reference the particular task authorization to proceed .
that authorized the services and shall include a status report describing
Work completed.

2) With each invoice, the ENGINEER shall submit a "Monthly Utilization
Report™ form in accordance with the Internal Services requlrements
Invoices shall not be considered valid without said form.

3) The amount due on the invoice shall be calculated by applymg the
percentage of the total Work completed to date to the authorized lump

- sum and subtracting any previous payments.

'4) Invoiced reimbursable expenses must be substantiated by orlgina%

receipts and other documentation as necessary. . '

12. SCHEDULE OF WORK: WASD shall have the sole ‘righ{ to determine on which

unhits or sections of the Work the ENGINEER shall proceed and in what order. -

- The written task authorization to proceed issued by the Director shall cover in
detail the scope, time for completion, and compensation for the engineering
services requested in connection with each unit or Sectlon of Work. . '

13 RIGHT OF DECIS!ONS AEI services shall be performed by the ENGINEER to
the satisfaction of the Director who shall decide all questions, difficulties, and
disputes of whatever nature which may arise under or by reason of this
AGREEMENT, the prosecution and fulfillment of the services hereunder, and the
character, quality, amount and value thereof. The Director's decisions upon all
claims,; questions and disputes shall be final, conclusive and binding upon the
‘parties hereto unless determined by a court of competént. jurisdiction to be
fraudulent, arbitrary, capricious, so grossly erroneous as to necessarlly lmpiy bad
faith or not supported by substantial evidence.

14. OWNERSHIP OF DOCUMENTS: All notes, correspondence, documents, data,
fransactions of all forms, financial information, designs, drawings, renderings,
- calculations, - specifications, models, photographs, . reports, surveys,
investigations, and any other documents and copyrights:thereto for services
performed. or produced in the performance of this AGREEMENT, whether in
paper or other hard copy medium or in electrenic medium, except with respect o
-copyrighted standard details and designs owned by the ENGINEER or owned by
a third party and licensed. to the ENGINEER for use and reproduction, shall
become the property of the COUNTY. However, the COUNTY may grant an
exclusive license of the copyright to the ENGINEER for reusing and reproducing
copyrighted materials or portions thereof as authorized by the COUNTY in
advance and in writing. In addition, the ENGINEER shall not disclose, release, or

Agreement No. 14CESCQ02 .
Project No. E13-WASD-03 - " Page 19 of 36

55



- -make available any document to any-third party without prior written approval
from the COUNTY. The ENGINEER shall warrant to the COUNTY that he/she.
‘has been granted a license to use and reproduce any standard details and
designs owned by a third party and used or reproduced by the ENGINEER in the
performance of this AGREEMENT. Nothing contained herein shall be deemed fo .
exclude any document from Chapter 119, Florida Statutes,

The ENGINEER- shall be permitted to reproduce any copyrlghted material
" desdribed above after written approval from the COUNTY.,

- 15.PRESS RELEASE OR OTHER PUBLIC COMMUNICATION:: '
Under no circumstances shall the ENGINEER Wlthout the express ertten
consent of the COUNTY: :

A. lssue or permit to be issued any press release, adveﬂisement or literature of
any kind which refers to the COUNTY, or the Work .being performed
hereunder, unless the ENGINEER first obtains the written approval of the
COUNTY. Such approval may be withheld if for any reason the COUNTY
believes that the pubhoat}on of such information wou!d be harmful to the
public interest or is in any way undesirable. : e

B. Communicate in any way with any contractor, department, board, agency,
commission or other organization or any person, whether governmental or
private, in connection with the services to be performed hereunder exaept
upon prior written approva[ and instruction of the COUNTY. :

C. Except as may be required by law, the ENGENEER and its employees,
agents, subcontractors and suppliers will not represent, directly or indirectly,
that any product or service provided by the ENGINEER or such parties has
been approved or endorsed by the COUNTY. :

16.NOTICES: Any notices, reports or other written communications from the.
ENGINEER shall be considered delivered when posted by- certified mail or
delivered in. person to the Director or the Director’'s designee. Any notices,
. reports. or other communications from the COUNTY to the ENGINEER shall be
considered delivered when posted by certified mail to the ENGINEER at the last -
address left on file with the COUNTY or delivered in person to the ENGINEER or
the ENGINEER'’S authorized representative.

17.AUDIT RIGHTS: The COUNTY reserves the right to audit the records of the
ENGINEER related to this AGREEMENT at any reasonable fime and during
normal business hours during the performance of the Work included herein and
for a period of five (b) years after final payment under this AGREEMENT. The

- ENGINEER agrees to provide any records necessary to substantiate payment
_requests to the COUNTY, including audited financial statements. In the event an
audit undertaken pursuant to this seclion reveals improper, inadvertent, or
mistaken payments to the ENGINEER, the' ENGINEER shall remit such
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- payments to the COUNTY. The COUNTY shall retain all. Iegal and equftable
rights with respect to recovery of payments.

- 18. SUBCONSULTANTS:
A. The ENGINEER shall utilize the following firms as Subconsuitants
Brown and Caldwell
. Lockwood, Andrews & Newnam, Inc.
Miller, Legg & Associates, Inc.
GFA International, Inc.
Media Relations Group, LLC

S I NI RN

" The ENGINEER: shall not subconsult, assign or transfer to others Work

- performed under this AGREEMENT Wlthout thirty (30) days written notice to
the Director or the Director's designee. The request must be approved by the -
Director or the Director's designee and after the Internal Setvices Department
approves the additional Subconsultant(s). In addition, the ENGINEER shall

not allow the Subconsultant to utilize, assign or transfer Work to others for . -

Work performed under this AGREEMENT without the written consent of the
Director or the Director's designee. When applicable and upon receipt of
such consent in writing by the Director, the ENGINEER shall cause the.
names of the firms responsible for the major portions of each separate
specialty of the Work to be inserted in the pertinent documents or data.
Nothing contained in this AGREEMENT shall create any contractual
relationship between the COUNTY and the Subconsultants _

B. In addition, and as applicable, the ENGINEER agrees to comply with Miami- -
Dade County Ordinance No. 01-103 and Implementing Order 3-32 regarding.
the- Community Business Enterprise (CBE) program. ‘The COUNTY  has
established a participation goal of forty percent (40%) on the total amount of
compensation for engineering services authorized under this AGREEMENT.
The ENGINEER shall be responsible to submit to the COUNTY a “Monthly

- Utilization Report” on or before the tenth (10th) working day following the -
-preceding month or with the monthly invoice. o :

C. SUBCONSULTANTS — RACE, GENDER AND ETHNIC MAKEUP OF
OWNERS AND EMPLOYEES: Pursuant to Sections 2-8.1, 2-8.8 and 10.34
of the County Code (as amended by Ordinance No. 11-90), for all contracts
which invoive the expenditure of one hundred thousand dollars ($100,000.00)
or more, the entity contracting with the COUNTY must report to the County

- the race, gender and ethnic origin of the owners and employees of its first tier

. subconsuliants using the Subcontractor/Supplier Listing form, attached hereto
as Attachment “F”. [n the event that the successful bidder demonstrates to the
COUNTY prior to award that the race, gender and ethnic information is not
reasonably available at that time, the successful bidder shall be obligated by
contract to exercise diligent efforts to obtain that information and fo provide
the same to the COUNTY not later than ten (10) days after it becomes
available and, in any event, prior to final payment under the Contract.
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"19.PROMPT. PAYMENT TO SMALL BUSINESS SUBCONSULTANTS: “The-
ENGINEER agrees to comply with Section 2-8.1.4 of the Code of Miami-Dade
County, requiting the ENGINEER to issue prompt payment to all small business
contractors and to have dispute resolution procedures in place in the event of
disputed payments to small businesses. Failure of the ENGINEER to issue
prompt payment to small businesses, or to adhere to its dispute resolution
procedures, may be cause for suspension, termination, and debarment. The
ENGINEER agrees to provide the COUNTY with a copy of its dispute resolution.

20.SOLICITATION: The ENGINEER warrants, certifies and agrees that no
companies or persons, other. than bona fide employees working solely for the
ENGINEER or the ENGINEER'S Subconsultants, have been retained or
employed to solicit or.secure this AGREEMENT or have been paid or guaranteed
payment of any fees, commissions, percentage fees, gifts .or any other
considerations contingent upon or resulting from the award or making of this
AGREEMENT. - The ENGINEER also certifies and agrees that' no COUNTY
personnel, whether a full-time or part-time employee, has or shall be retained or
employed in any capacity, by the ENGINEER or the ENGINEER'S
Subconsultants, to accomplish the Work contemplated under the terms of this
AGREEMENT. The COUNTY shall not pay the ENGINEER for any Work
performed by COUNTY employees. For breach of violation of this warranty, the
COUNTY has the right to annul this AGREEMENT WIthout Ilablllty to the
ENGINEER for any reason whatsoever. , '

21.WARRANTY: The ENGINEER warrants that the seriiicee furnished by the
ENGINEER under this AGREEMENT shall conform to the quality expected of
and usually provided by the profession in the State of Fiorlda

22. TERMINATION OF AGREEMENT: It is expressly understood and agreed that
the Director may terminate this AGREEMENT, in total or in part, without cause or
penalty, by thirty (30) days. prior written notEfication or. by declining to issue the
written task authorization, as provided herein, in which event the COUNTY’S sole
obligation to the ENGINEER shall be payment, in accordance with Section 10. D,
‘MAXIMUM COMPENSATION", for those units or sections. of Work previously
authorized. Such payment shall be determined on the basis of the hours.or
percentage of Work performed by the ENGINEER up to the time of termination.
In the event partial payment has been made for professional services not
performed, the ENGINEER shall return such sums fo the COUNTY within ten
(10) days after receipt of written notice that said sums .are due. Upon such
termination, the COUNTY may, without penalty or other obligation to the
ENGINEER, elect to employ other persons to perform the same of snmllar
setrvices.
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23. DURATION OF AGREEMENT: This AGREEMENT shall remain in full force and
effect for a period of five (B) years after the date -of execution of this -
AGREEMENT. The AGREEMENT has an option to extend, at the discretion of
the County Mayor or the Mayors designee, for a one (1) year option-to-renew
period; provided that the maximum compensation set forth in Section 10.D is not
reach by the completion of the initial effective term.  Actual completion of the
services authorized prior {o the expiration date may extend beyond such term
and shall ‘be subject to the same terms and conditions- set forth in this
AGREEMENT, including but not limited fo, indemnification and insurance. This
AGREEMENT may be terminated by mutual consent of the parties hereto, or as
otherwise provided herein. The petrformance of  specifically and properly
authorized services that-may extend beyond this AGREEMENT’S effective term
shall be compensated in accordance with Section 10 herein.- :

24. DEFAULT: If the ENGINEER fails to comply with the provisions: of this
AGREEMENT, the Director may declare the ENGINEER in default by ten (10} .
days prior written nofification. [n such event, the- ENGINEER shall only be
compensated for any professional services completed as .of the date written
-notice of default is served. In the event partial payment has been made for
" incomplete professional services, the ENGINEER shall return such sums to the
COUNTY within ten (10) days after receipt of written noticé that said sums are.
due. At the Director's discretion, the ENGINEER shall not bhe compensated for

professional services that have been performed but not completed by the time . -

the Director declares a default. In the event the COUNTY prevails in litigation to
enforce or defend the provisions of this or any other Section -of this
AGREEMENT, the COUNTY shall be compensated by the ENGINEER for
" reasonable atiorney's fees and court costs.

25. CONSEQUENCE FOR NONPERFORMANCE: Should the ENGJNEER fail to
pen‘orm its services within the time frames outlined and such failure causes a
delay’ in the progress of the services, the ENGINEER shall be liable for any' :
damages to the COUNTY resulting from such delay. : X

26.INDEMNIFICATION ‘AND HOLD HARMLESS: Pursuant to Section 725.08,
Florida Statutes, and notwithstanding the provisions of Section 725.06, Florrda :
Statutes, the ENGINEER shall indemnify and hold harmless-the COUNTY and its
officers and employees, from liabilities, damages, losses, and costs, including, -
but not limited to, reasonable attorneys’ fees, to the exient caused by the

- negligence, recklessness, or intentionally wrongful conduct of .the ENGINEER
and other persons employed or utilized by the ENGINEER in the performance of
‘thrs AGREEMENT. :

To the extent this indemnification clause or any other indemnification clause in
this AGREEMENT does not comply with Chapter 725, Florida Statutes, as may
be amended, this provision and all aspects of the Contract Documents shall
“hereby be interpreted as the parties' intention for the indemnification clauses and -
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Contract Documents to .comply with Chapter 725, F!onda Statutes as may be
amended. Y

The ENGINEER shall pay all claims and losses in connection therewith and shall
pay all costs, judgmenis and attorney’s fees for such claims which are finally
determined to have been caused by the ENGINEER'S negligence, recklessness
or intentionally wrongful conduct of the ENGINEER or its employees or agents.
The ENGINEER expressly understands and agrees that any insurance protection
required by this AGREEMENT or othetwise provided by the ENGINEER shall in
no way limit the responsibility to indemnify and hold harmless and defend the

. COUNTY or its officers, employees, agents and instrumentalites as herein
provided.

This Section shall survive éxbiration or termination of this AGREEMENT.

27 .INSURANCE: The ENGINEER, including Subconsultants, shall not commence .
any Work pursuant to this AGREEMENT until all insurance. required under this.
Section has been obtained and such insurance has been approved by the
COUNTY’S Risk Management Division of the Internal Services Départment. The
ENGINEER shall maintain insurance coverage . during- the term of this

- AGREEMENT which meets the requirements outlined below: o

A. Automobile Liability Insurance covering all owned, non~owned and- hired

vehicles used in connection with the Work in an amount not less than one

- million dollars ($1,000,000.00) combined s;ngie limit per ocourrence for bodily
injury and property damage .

B. Professional Liability Insurance in the amount of one million dollars
($1,000,000.00) per claim, with the deductible per claim,’if any, not to exceed
ten percent (10%) of the limit of coverage. This insurance shall be
maintained for one (1) year after the completion and acceptance by the
COUNTY of the Services performed pursuant to this AGREEMENT. ' '

C. Commercial General Liability Insurance, on a comprehensive basis, in-an .
amount not less than one million dollars ($1,000,000.00) combined single limit -
per occurrence for bodily injury and property damage. - Miami-Dade County -
must be shown as additional insured with respect to this ooverage -

D. Workers Compensation Insurance for all employees of the ENGINEER as
required by Chapter 440, Florida Statutes. ' :

All insurance policies must be issued by companies authorized to do business .
under the laws of the State of Florida, with the following qualifications: '

1. The companies must be rated no less than "A-" as to management and no
less than "Class VII" as to strength by the latest edition of Best's Insurance .
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Guide, published by A.M. Best Company, Oldwick, New Jersey, or its
equivalent, subject to the approval of the Risk Management Division; or,

2. The companies must hold a valid Fiorida Certificate of Authority as shown
in the latest "List of All Insurance Companies Authorized or Approved to
do Business in Florida", issued by the State of Florida Department of
Insurance and be members of the Florida Guaranty Fund

The ENGINEER shall -furnish certificates of insurance. to WASDs Chlef.
Intergovernmental Affairs Section, Suite 538-6, 3071 S.W. 38th Avenue, Miami, .
Florida 33146, and prior to the commencement of operations, which certificates
shall clearly indicate that the ENGINEER has obtained insurance in the type,
amount, and classification as required for strict compliance with this Section 27.

Compliance with the foregoing requirements shall not relieve the ENGINEER of
the liabilities and obligations under this Section or under any. other portion of this
AGREEMENT, and the COUNTY shall have the nght to :nspect the ong:nal'
insurance policies.

28. COMPLIANCE WITH LOGAL, STATE AND FEDERAL LA\NS
A. The ENGINEER shall, during the term of this AGREEMENT, be govemed by -
Federal, State of Florida and Miami-Dade County Laws, Regulatory Orders,
- County Codes and Resolutions, and WASD operating procedures, all as may
be amended from time to time, that may have a bearing on the services
‘involved in this Project. WASD will assist the ENGINEER in obtaining copies
of any such laws, orders, codes, resolutions, or- procedures ‘not readily
available on the internet, but not hmlted to, the list below: '
1) Ordinance No. 72-82 (Conflict of !nterest), as amended; .
2) Ordinance No. 77-13 (Financial Disclosures), as amended, which are
* incorporated herein by reference, as if fully set forth herein in connection
with the ENGINEER'S obligations hereunder. The ENGINEER shall
comply with the financial disclosure requirements of Ordinance-No. 77+13
by filing within thirty (30) days of the execution of this AGREEMENT one
of the following with the Miami-Dade County Eiections Department P. O
Box 521550, Miami, Florida 33152:
(a) A source of income statement,
{b) A cutrent certified financial statement; or :
(c) A copy of the ENGINEER'S Current Federal Income Tax Retums -
3) Office of the Inspector General, pursuant to Sectlon 2 1076 of the County
Code,
4) Environmentally Acceptable Packaging Resolution No R-738- 92 _
5) Small Business Enterprises. The County endeavors fo obtain the -
participation of all small business enterprises pursuant to Sections 2-8.2,
2-8.2.3 and 2-8.2.4 of the County Code and Title 49 of the Code of
Federal Regulations;
8) Antitrust Laws. By acceptance of any contract, the vendor agrees to
- comply with all antitrust laws of the United States and the State of Florida;
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' . 7) .Resolution No. 1634-93, Quarterly Reports (Miami-Dade County Work);

-8) Architectural and Engineering Selection Process, Administrative Order 3-
39

9) Engage of Critical Personnel in Contracts for Architectural and

" Engineering, Resolution No. 744-00; -

10)Criminal Record, Ordinance No. 94-34;

11)Resolution No. 113-94, Quarterly Reports (Private Sector Work);
Independent Private Sectcr Inspector General (lPS[G) Resolution No‘
516-96 and Administrative Order No. 3-20; and

12)Resolution R-63-14 — Contractor Due Dl!lgence Affidavit, Attachment “G”

B. Furthermore, the ENGINEER shall execute the attached Afﬂrmatlon of
. Vendor Affidavits, attached hereto as Attachment "H":

1} Miami-Dade County Ownership Disclosure Atfldawt Sectron 2-8.1 of the
-County Code;

2) Miami-Dade County Employment Disclosure Affidavit, County Ordmance

- No. 90-133, amending Section 2.8-1(d)(2) of the County Code;"

3) Miami- Dade County Employment Drug-Free Wotk Certification, Section 2- -
8.1(b) of the County Code; :

4) Miami-Dade County  Disability Nondiscrimination Affidavit, Article 11,-
Section 2-8.1.5 of the County Code, and Resolution R182-00 amending R-

: 385-95;

5) Miami- Dade County Debarment Disclosure Affidavit, Sect:on 10 38 of the
County Code;

6) Miami-Dade County Vendor Obligation to County Aﬁidawt Sectton 2-8.1
of the County Code, Attachment “H";

7) Miami-Dade County Code of Business Ethics (Article 1, Section 2-8.1(i),
and Section 2-11(b)(1)-(6) and (98) of the County Code) and County
Ordinance No. 00-1, amending Section 2-11.1(c) of the County Code;

8) Miami-Dade County Famlty Leave, Article V of Chapter 11 of the County
. Code;

9) Miami-Dade County Living Wage, Section 2-8.9 of the County Code; .

. 10)Miami-Dade County Domestic Leave and Reporting Afﬂda\nt Artlcte V[EI
Section 11A-60 - 11A-67 of the County Code; ‘
11)Required Listing of Subcontractor and Suppt[ers Contracts Certlﬂcatlon
Section 10-34 of the County Code, Attachment “I".

12}False Claims, Ordinance No. 99-152; and _

13)Fair- Subcontractmg Policies Certification Section 2 88 of the County
Code, Attachment “J". .

29.PUBLIC ENTITY CRIMES: To be eligible for award of a contract, firms wishing
to do business with the County must comply with the following: Pursuant to -
Section 287.133(2)(a), Florida Statutes, a person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime
may not submit a Bid on a contract to provide any goods or services to a public
entity, may not submit a Bid on a contract with a public entity for the construction

. or repair of a public building or public work, may not submit Bids on leases of real
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. property to a public entity, may not be awarded or perform Work as a contractor,
supplier, subcontractor, or ENGINEER under a contract with any.public entity,
and may not transact business with any public entity in excess of the threshold
amount provided in Section 287.017 of the Florida Statutes, for Category Two for
‘a period of thirty-six (36) months from the date of being placed on the convicted
vendor list.

SO.SUSTAINABLE BUILDING PROGRAM: The primary mechanism for determining
compliance with the Sustainable Building Program shall be the U.S. Green
Building Council's Leadership in Energy and Environmental Design (LEED}
Rating System. "All construction projects are required to meet the standards
delineated in Ordinance 07-65 and Implementing Crder 8-8. Compliance shall be
determined by completing a formal certification process. with the U.S. Green
Building Council, 'or as otherwise directed by the COUNTY'S Sustainability
Manager:

A New Construction: All new construction prOJects shall be reqwred to -attain
“Silver” or higher level rating under the LEED-NC Rating System. :
B. Major Renovations & Remodels: All major renovationsf/remodels shall attain
© . “Certified” or higher level rating under the LEED-NC.Rating System.
C. Non-major Renovations/Remodels: All non-major renovationsfremodels
begun shall attain “Certified” or higher level rating under the appropnate
- 'LEED Rating System such as LEED-NC, LEED-EB or LEED-CI. -
" D. Renovations, remodels, and other building upgrades not meeting the above
. -critetia are encouraged to incorporate the maximum number of LEED-
" approved green building practices as are feasible from a practical and fiscal
perspective; however, LLEED certification will not be'required.

31.PROPRIETARY INFORMATION: Notwithstanding any other provisions of this

AGREEMENT or any provisions in a particular task authorization, ail of the

ENGINEER'S proprietary computer programs or sofiware, - developed by the

. ENGINEER outside of this AGREEMENT, shall remain the exclusive property of

the ENGINEER and shall not be disclosed to third parties, unless otherwise

- required by law. The ENGINEER shall provide the necessary licensing:

- agreements o enable the COUNTY fo use proprietary property, lncludmg but not
limited, to computer nrograms or software.

32. AFFIRMATIVE ACTION PLAN: In accordance with Ordinance No. 82-37, the

ENGINEER must have an Affirmative Action Plan filed and approved by the

- COUNTY’S Internal Services Department. The Plan is hereby incorporated as a
contractual obligation of the ENGINEER to the COUNTY.

33.EQUAL OPPORTUNITY: The ENGINEER shall not discriminate against any
employee or applicant for employment because of race, religion, color, sex, age,
sexual orientation, marital status, physical handicap, or nationhal origin. . The
ENGINEER shall take affirmative actions to insure that applicants are employed
and that employees are- treated during their employment without regard to their
race, religion, color, sex, age, sexual orientation, marital status, physical .
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“handicap or national origin. Such actions shall include, but shall not be limited to
the following: employment; upgrading, transfer or demotion; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation and selection for training, including apprenticeship. The
ENGINEER agrees to post in conspicuous places, available to employees and -
-applicants for employment, notices setting forth the provisions of this Equal
Opportunity Clause.

The ENGINEER shall comply with all applicable provisions of the Civil. Rights
Acts of 1964 Executive Order 11246 of September 24, 1965 as amended by

Executive- Order 11375; Executive Order 11625 of October 13, 1971; the:Age.. -

Discrimination in Employment Act, effective June 12, - 1968; the rules and
regulations, and relevant orders of the Secretary of Labor; Sections 112.041,
112.042 and 112.0113, Florida Statutes; and Miami-Dade County Ordinance. No
75-46, effective June 28, 1975.

During the performance of this AGREEMENT, the ENGINEER agrees to state 'in
all solicitations or advertisements for employees placed by or on behalf of the -
ENGINEER that all qualified applicants will receive consideration for employment
without regard to race, religion, color, sex, age, sexual orientation, marital status,
physical handicap or national origin. If requested to do so, the ENGINEER shall
furnish all information -and reports required by Executive Order 11246, as
- amended by Executive Order 11375 and by rules, regulations and ordets of the
Secretary of Labor, and will permit access to its books, records and accounts by
the COUNTY: and compliance review agencies for purposes of investigation to
ascertain compliance .with . such rules and regulations ‘and orders. The
ENGINEER further agrees that he will comply with the requrrements of the
Americans with Disabilities Act. :

34.OFFICE QF THE COUNTY INSPECTOR GENERAL: According. to Section 2-
1076 of the Code of Miami-Dade County, the COUNTY has . established: the
Office of the Inspector General (IG) which may, on a random basis, perform.

. audits, inspections, and reviews of all COUNTY contracts. This random audit:is
separate and: distinct from any other audit by the COUNTY. .To pay for the -
functions of the |G, any and all payments to be made to the ENGINEER under
this AGREEMENT will be assessed one-quarter of one percent (0.25%) of the
total amount of the payment, to be deducted from each progress: payment-as the
same becomes due unless, as stated in the Special Conditions, ' this.

AGREEMENT s federally or state funded where federal or state- law or

- regulations preclude such a charge.- The ENGINEER shall in stating its. agreed
prices be mindful of this assessment, which will not be separately identified, -
calculated or adjusted in the proposal or bid form. The audit cost shall also be
included in all change orders/amendments and all Agreement renewals and
extensions.

The Miami-Dade Office of Inspector General is authorized to investigate
COUNTY affairs and empowered to review past, present and proposed COUNTY
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.and Public Heaith Trust. programs, accounts, records, -agreements . and
~transactions. In addition, IG has the power to subpoena withesses, administer
oaths, require the production of witnesses and monitor existing projects and
programs. Monitoring of an existing project or program may include a report
concerning whether the project is on time, within budget and in conformance with
plans, specifications and applicable law. The IG shall have the power fo audit,
investigate, monitor, oversee, inspect and review operations, activities,
“performance and procurement process including but not limited to project design,
: -bid specifications, proposal submittals, activities of the ENGINEER, its officers,
..+ agents and-employees, lobbyists, COUNTY and Public Health Trust staff and .
elected officials to ensure compliance with Agreement specifications and to.
detect fraud and corruption.

Upon ten (10) days written notice, the ENGINEER shall make all requested..
- records and documents available to the [G for inspection and copying. The 1G .
shall have the right to inspect and copy all documents and records in the -
'ENGINEER'S possession, custody or control which, in the iG's sole judgment,
pertain to performance of the Agreement, including, but not limited to: original
estimate files, change order estimate files, worksheets, proposals . and
agreements from and with successful subcontractors and suppliers, all project-
related correspondence, memoranda, instructions, financial .documents,
construction documents, proposal and Agreement documents, back-change
~documents, all documents and records which involve cash, frade or volume-
discounts, insurance proceeds, rebates, or dividends received, payroll and
personnel records and supporting documentatlon for the aforesatd documents .
and records.

"~ The ENGINEER shall make available at its office at all reasonable times the
records, materials, and other evidence regarding the acquisition (bid preparation)
-and performance of this AGREEMENT, for examihation, audit, or reproduction,-

- until three (3) years after final payment under this AGREEMENT or for any longer
.period required by statute or by other clauses of this AGREEMENT. ‘In addition:

A, If this AGREEMENT s completely or partially terminated, the ENGINEER
" shall make available records relating to the Work terminated until ihree (3)
. years after any resulting final termination seftlement; and

B. The ENGINEER shall make available records relating to appeals or to
litigation or the setflement of claims arising under or relating to this
. AGREEMENT until such appeals, litigation, or claims are finally resolved.

. The provisions in this section shall apply to the ENGINEER, its officers, agents,
employees, subcontractors and suppliers. The ENGINEER: shall incorporate the
provisions in this section in all subcontracts and all other agreements executed
by the ENGINEER in connection with the performance of this AGREEMENT.

Agreement No. 14CESC002 .
Project No. E13-WASD-03 - : . : Page 29 of 38

65



Nothing in this Section shall impair any independent right .of the COUNTY to
conduct audits or investigative activities. The provisions: of ‘this section are-
neither intended nor shall they be construed to impose any liability on the
COUNTY by the ENGINEER or third parties.

Exception: The above application of one-quarter of one percent (0.25%) fee
- assessment . shall not apply to the following contracts: (a) IPSIG contracts; (b)
contracts for legal services; (c) contracts for financial -advisory services; (d)
.auditing contracts; (e) facility rentals and lease agreements; (f} concessions and -
other rental agreements; (g) insurance contracts; (h) revenue-generating--
contracts; (i) contracts where an IPSIG is assigned at the time the contract is .
approved by the Board of County Commissioners (BCC); (j) professional service -

- agreements under one thousand doellars ($1,000); (k) management agreements;
(I} small purchase orders as defined in Miami-Dade County Administrative Order
3-2; (m) federal, state and local government-funded grants; and (n) interlocal
agreements. Notwithstanding the foregoing, the BCC may authorize the inclusion
of the fee assessment of one-quarter of one percent (0. 25%) in any exempted

“contract at the time of award.

Nothing contained above shall in any way limit the powers of the 1G to perform
audits. on all BCC contracts including, but not limited to, those contracts
specifically exempted above..

35. INDEPENDENT PRIVATE SECTOR INSPECTOR GENERAL: The ENGINEER
‘is: hereby directed to the requirements of Administrative Order 3-20 and .
Resolution No. R-516-96. The COUNTY shall have the right but not the
-obligation to retain the services of an independent private-sector inspector -
general (IPSIG) who may be engaged to audit, investigate, monitor, oversee,
-inspect and review the operations, activities and performance of the ENGINEER
~and COUNTY. in connection with this AGREEMENT. The scope of services
-performed by an IPSIG may include, but is not limited to: monitéring and

. investigating compliance with Contract Specifications, .project cost, and. .
investigating and preventing corruption and fraud.

. The IPSIG may perform its services at all levels of the contracting .and.
procurement process including, but not limited to, project design, establishment
of bid specifications, bid submittals, activities of the ENGINEER, its officers,

“agents and employees, lobbyists, County staff and elected officials. -~

Upon ten (10) days written notice to the ENGINEER from an iPSEG, the
ENGINEER shall make all requested records and documents available to the.
IPSIG for inspection and copying. The IPSIG shall have the right to examine all-
documents .and records in the ENGINEER'S possession, - custody or control -
which in the IPSIG's sole judgment pertain to performance of the AGREEMENT,
including but not limited to, original estimate files, bid and change order
estimates, worksheets, proposals and agreements from and with successful and
unsuccessful subcontractors and -suppliers, all project-related correspondence,
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“meémoranda, instructions, financial documents, construction documents, -bid and
cohtract documents, back-charge document, all documents and records which

- involve cash, trade or volume discounts, insurance proceeds, rebates, or
dividends received, payroll and personnel records, @ and supporting
documentation for the aforesaid documents and records.

36 PUBLIC RECORDS AND CONTRACTS FOR SER\/{CES PERFORMED ON
BEHALF OF A PUBLIC AGENCY: The ENGINEER shall comply with the state
of Florida. Public Records Law, Section 119.0701, Florida Statutes, specifically to:

(1) keep.and maintain public records that ord[naniy and necessari[y would be -

.+ required by the public agency in order to perform the service; (2) provide the
“public with access to public records on the same terms and condrttons that the
-public agency would provide the records and at a cost that does not exceed the
*cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

- (3) ensure that public records that are exempt or confidential and exempt from -
pubiic records disclosure requirements are not disclosed except as authorized by

law; and (4) meet all requirements for retaining public records and fransfer, at no-
cost, to the public agency all public records in possession of the ENGINEER
upon termination of the contract and destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements,
All records stored electronically must be provided to the public agency in a format

- that is compatible with the information technology systems of the public agency: -
If the ENGINEER does not comply with a public records request, the public
agency shall enforce contract provisions in accordance with the contract,

‘ 37 PERFORMANCE EVALUATIONS: In accordance W:th ‘Administrative Order 3-39
- entitled “Standard process for construction of capital improvements, acquisition
of professional services, construction contracting, change order and reporting”,
the ENGINEER is advised that performance evaluations of the services rendered
“under this AGREEMENT shall be performed by WASD and shall be utilized by
the COUNTY as evaluation criteria for future solicitations.

38.ETHICS COMMISSION: Questlons regarding organlzatlonai conflicts of interest =

. .-shall be submitted prior to the submittal date and addressed to the Miami-Dade
. -Commission on Ethics by any bidder, proposer, contractor, or subcontractor
-... regarding potential organizational conflicts pertaining to. its' own bid, or by the

...local government contracting officer regarding potential organizational confiicts.

:pertaining to any bidder, proposer, contractor, or subcontractor. The Commission -

" on Ethics shall evaluate the request based on standards established under the

- Federal Acquisition Regulation (FAR) at 48 CFR § 9.5 (2013) in order to

- determine if any possible organizational conflicts of interest exist. Determinations

by the Commission on Ethics shall be deemed final. When a bidder, proposer,.

contractor, or subcontractor is found to have a conflict, the submittal presented
by the conflicted party shall be rendered nonresponsive, Lobbyists must comply

- with the Miami-Dade County Code at Sections 2-11.1 (s} and () and all other

relevant provisions under County and state law.
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39.ASSIGNMENT OF AGREEMENT: This AGREEMENT shall not be transferred,
-assigned or otherwise conveyed to any other party W:thout the express wrztten
consent of the Director. :

A0.ENTIRETY OF AGREEMENT: This writing embodies the entire AGREEMENT
and understanding between the parties hereto, and there are no othsr
agreements and understandings, oral or written with reference to the subject
matter hereof that are not merged herem and superseded hereby.

- 41.HEADINGS: The table of contents and any headings preceding the text of the
Sections and subsections of this AGREEMENT shall be solely for convenience of .
reference and shall not affect its meaning, construction or effect.

42 BINDING EFFECT: This AGREEMENT shall inure to the benefit-of and shall be
binding upon the ENGINEER and the COUNTY and their respective SUCCEessors,
assigns and legal representatlves

- 43 NO THIRD- PARTY RIGHTS: This AGREEMENT is exclusively for the benefitof -

- the COUNTY and ENGINEER and shall not provide any third parties with any
remedy, claim, liability, reimbursement, cause of action or other rights.

44. NON-EXCLUSIVITY: Notwithstanding any provision of this AGREEMENT, this
AGREEMENT is nonexclusive, and the COUNTY is not precluded from retaining
or ufilizing any other ENGINEER to perform like services for WASD. The

- ENGINEER shall have no claim against the COUNTY as a result of the COUNTY
electmg to retain. or utilize such other ENGINEER to ‘perform any such like
services.

45.MODIFICATION: No alteration, change, of modification of the terms of this
AGREEMENT shall be valid unless made in wntlng, sugned by all pames hereto
and approved by the COUNTY.

- 46.GOVERNING LAW: This AGREEMENT, regardless of where executed, shall be
governed by and construed according to the laws of the State of Florida, and
venue shall be in Miami-Dade County, Florida. ‘

47 . SECURITY RESTRICTIONS: Access to certain COUNTY property is restricted.
The ENGINEER is subject to Article IX, Chapter 32 of the Miami-Dade County

- Code (Ordinance No. 02-68). In the event the ENGINEER needs access to stch
COUNTY property, the ENGINEER agrees to comply with the security ordinance
-and any other requirements by the COUNTY relating to security which may -
include background checks, the use of photo identification badges and limited
access to COUNTY property. The photo identification badges and associated
costs are not reimbursed. Prior to commencing Work at any COUNTY propetty,
the ENGINEER shall meet with a County’s Representative or other designaied
personnel to submit required information and discuss security relating to the
Project. Subconsultants are also required to comply with the restrictions, and it
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-shall be the responsibility of the ENGINEER to ensure that' the Subconsultants
comply with security ordinance and all restrictions.

In accordance with Section 119.071(3)(b), Florida Statutes, building plans,
blueprints, schematic drawings, and diagrams, including draft, preliminary, and .
final formats, which depict the internal layout and structural elements of a
- building, arenas, stadium, water treatment facility, or other structure owned or -
operated by an agency are exempt from Section 119.07, Florida Statutes, and
- Section 24(a), Atticle | of the Florida Constitution. This exemption applies to
building plans, blueprints, schematic drawings, and diagrams, including draft,
preliminary, and final formats, which depict the internal layout and structural
- elements of a building, arena, stadium, water treatment facility, or other structure
owned or operated by an agency before, on, or after the effective date of this act.: -
Information made exempt by this paragraph may be disclosed to another
governmental entity with: prior approval by the property owner if disclosure is
necessary for the receiving entity to perform its duties and responsibilities; to a.
- licensed architect, engineer, or ENGINEER who is performing Work on or related
to the building, arena, stadium, water treatment plant, or other structure owned or
operated by an agency; .or upon a showing of good cause before a court of
competent jurisdiction. The entities or persons receiving such information shall
taintain the exempt status of the information.

48.SANCTIONS FOR- CONTRACTUAL VIOLATIONS: Notwﬂhstandmg any other
--penalties for the ENGINEER and/or Subconsultants that may be found to have
discriminated in violation of Article VIl of Chapter 11A of the Code, the COUNTY
may terminate this AGREEMENT or require the termination or cancellation of the
Subconsultants’ agreements. [n addition, a violation by the ENGINEER and/or
Subconsultants, or failure -to comply with the Administrative Order 3-39, may
result in the :imposition of one or more of the $anctions listed therein. - The
COUNTY additionally retains all rights sanctioned it by Ordinance or Statute and
may avail itself of any remedy of law or equity in the event of a breach .of this
AGREEMENT.

49.‘SEVERABILITY: If any clause, provision, subsection or Section of this
- AGREEMENT is ruled invalid by any court of competent jurisdiction, the
‘remaining provisions hereof, and this AGREEMENT shall be construed and
e;‘nforced as if such invalid portion did not exist.

50.DRAFTING RESPONSIBILITY: Neither party shall be held to a higher standérd
than the other party in the interpretation or enforcement of this AGREEMENT, as
a whole, or any portion hereof, based on drafting responsibility.
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51, SCRUTINIZED COMPANIES WITH ACTIVITIES IN. SUDAN LIST - OR THE
SCRUTINIZED COMPANIES WITH ACTIVITIES IN THE IRAN PETROLEUM
ENERGY SECTOR LIST: By executing this AGREEMENT through a duly
authorized representative, the ENGINEER certifies that the ENGINEER is not on
the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the lran Petroleum Energy Sector List, as those
terms are used and defined in Sections 287.135 and 215.473, Florida Statutes.

- The COUNTY shall have the right to terminate this AGREEMENT for default if
the ENGINEER is found to have submitted a false certification or to have been,
or ‘is subsequently ‘during the term of the AGREEMENT, placed on the

- Scrutinized Companies for Activities in Sudan List or the Secrutinized Companies

- with Activities in the Iran Petroleum Energy Sector List.

(This page was intentionally left blank) -.
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INWITNESS WHEREOF the parties hereto have executed this Agreement by_' .
their duly authorized officers on the date first written above. ' : o

ATTEST: MIAMI-DADE COUNTY, FLORIDA .
' BY ITS BOARD OF COUNTY
COMMISSIONERS

- By : ' By: , o
Harvey Ruvin- Carlos A, Gimenez.
Clerk of the Board  ~ County Mayor -
ATTEST:

CES Consultants, Inc. (Corporate Seal)

P Zh

Signature Signature
’Z/ % /7 ~ JR 2 , Secretary ?Ud\] M. Ori3=, President
Print Name " Print Name

STATE oF Floriclg
COUNTY OF_DCul€

‘The foregoing instrument was acknowledged before me this Qﬂd day of
Jine 2014, by Rudyy V1. Otz  as President, and
QM du M. O as éeeretary, of (G (ongl -}aﬂ'}“jr A, a
F.L. CUQO , on behalf of the corporation. He/She/They isfare personally known

- tomeor has/hasn’t/have/havent produced identification and did/did not take an oath.

Q«omo OM)MM - OGS o

J DONN Nota%? tié\ CW-\GQ Serial Number

Print Name

% Joanna Pedrianes

& My Commission FF 012586

: i_«h“ %o Nutary Pubhc State of Florlda
@oré,\p"

Explres 04;'25/201 7

Approved for Legal Sufﬁéiency'

SEAAAELateelss PAARD el Y{ieq
Assistant County Attorney
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Attachment A
Attachment B
Attachment C
Attachment D
Attachment E
Attachment F
Attachment G
Attachment H
Attachment |

Attachment J
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ATTACHMENTS

Proposal for Engineering Services and Labor Expenses
Labor Rates, Table of Organization

Confiict of Interest Affidavit

Truth-In-Negotiation Certificate ,

Monthly Utilization Report

ISD Form #10 Subcontractor Payment Repor‘c
Contractor Due Diligence Affidavit

Affirmation of Vendor Affidavits

ISD Form #7 Subcontracting/Supplier Listing

ISD Form #9 Fair Subcontracting Practices
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Engine:eri“ng
&

Design Services "

Construction
Hanagement -

itk

(nspection
Services

s,

A
Geotéchnical &
Materizis Testing
Services

FETL
in S

Debris Monitoring
&
Removal

Reo )

Construction

44381 Commerce Way,
Suite 103

Milanit Lakes, FL 33816,

Ph: 305.827.2220 -

Ex: 306.827.012¢ © .}
www.cesconsult.com i

~ ATTACHMENT B

May 28, 2014 o

" Ms. Faith Samuels a

Sk, AIE Constitant Selection Coordinator
iliami-Dadé Gounty. Internal Service Department
191 NW 17 Street, 13“‘ Floar

- Wiami, FL- 33128

Rok E1 3-WASD-03 Des:gn Serwces for the Implementation of a. Pump Stahon

Summary of Negotaations
Dear Ms Samuels' a

In reference Eo our negotlatlon meeting today please find attached ’che followmg mformaﬂon
regardlng the CES Consultants Team.’ : S '

"1, .Tabls of Staff Names and Firms, Direct Labor Rates, CES Team Pesrtlon and
ResponSibmty, and MDWASD Staff Category Title

2. Leﬁers from CES and all Team members afﬂrm;ﬂg Direct Lahor Rates -

. CES also aﬁkrms the followmg Confractual items in accordance with our negotiations;

3. "Flat Rafe for P_r_mcipais - $1.25.QO per hour

4. Capped Maximum Raw Hourly Rates:

. A Expert Engineer, Smentist $80.00
b. Projett Manager/Registered Tachnical Staff $75.00
" ¢. . Non-Registered Technical Staff $60.00
d. Administrative Support Staff $45.00
8. Ciencal Siaff  $25.00
5 Multlp!iers

a. .CES Team Office Employees — 2.85
b. ‘CES Team Employees Werling in County Offices —2.4
G CES Team Field Employees — 2.1 ’ .

6 Maxamum Rate of Compensation {Direct Labortlmes Muttiplier) — $228.00 per hour

CES Consuitants appre\,lates the opportunity-to serve the County, and if you have any
guestions, please contaot the undersigned. . :

Luciano Perera
Vice President
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Engirieeri'ng
&

Design Services

Coastruction
Managemernt

s
[5ies

Inspection
Services
Geotechnical &
Materials Testing
Sefvices

Debris Moritoring
&
Removal

S
ki

Consfruction

14361 Commerce Way,
Sulte 163
ifiami Lalgs, FL 33048
Ph: 305,827.2230
Fx: 308.827.1124
www.eesconsult.com

May 28, 2014

Riis. Faith Sannuels

Sr AIE Consultant Selaction Goordinator
Miaml~Dade County Internal Service Department
111 NW 4° Street, 13 Floor

Miami, FL 33128

Rey;

E13-WASD-03 Deslgn Services for the lmplementatlon ofa Pump Station
lmprovement Frogram
Truth-ln-Negotiation Certification of Wage Rates

Dear Ms. Samua]s:

1,

B

6.

The hourly rates provided below shall be in effect from January 1, 2014 to January 1,
2016. The maximum:jabor rate for Rudy M. Omz PE, CGC, Prmmpa[—in Charge will be \
$126.00.

‘ Professmnai Servaces nrovided by the Consultant personnei in various projects are listed
below along with raw salary rates:

"Embloyee Name Job Classification Raw Hourly Rafe

Ranthus B, Fouch Hl, PE  Project Manager $40.87
Jose. Carabailo, PE Design Manager $38.46
Hesham Ali, PE, PhD Geotechnical Engineer $80.00
Arjeh Bootsma, FE Pump Statzon Design $35' 00
José Compres, PE Structural Engineer $38.08
Luciano Perera Consiriction Management $43.27
Marcelino Gomez - Construction Management $37.64
Ernest Cano Construgtion Management $35.00
Sergio Santana, CPE  Cost Estamating $35.56

- Joseph \Nlllsams GADD Desigrier $25.00
José Pena . Contract Administrator $35.58
Joanna Pedrianes Document Control -, 81870
Fees and other compensation will be computed in accordance with one or a combination

of méthods outlined in the Agreement and as specified in a writtén task authorization.
Fee as a Multiple of Direct Salary Cost and Fixed hourly Rate task autherization will be
based on salary raw rates shown above and appiicable multiplier per Agreement.
Personnel assignments may vary subject to the scope and requiremehts associated with
future task authorizations.

Rates listed above are certified as reported to the Internal Revenue Service.

CES Consultants apprec:ates the opportunity to serve the County, and if you have any
questions, please contact the undersigned. .

Sincerely,

Luciano Perera
Vice President
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435 San Lorenzo Avenue
Sulte 630
Coral Gables, Florlda 33148

T: 805,704.4428
[ 306.418.4524

May 21, 2014 -

“The undersigned hereby cortifies that the following attached list of names, diles and-
rates ase true and actual as of May 21, 2014, and that all those hsted ate current
etaployees of Brown and Caldwell '

- BROWN AND CALDWELL.

Robefto 5. Otiiz, P
Vice President
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Brown aind Caldwell
CONFIDENTIAL

CES Staff Category {These
categories must be used) |

Staff Name (add as many names proposed

for project per Staff Category)

]
i

'Staff Role (from CES Resume Table or as
Defined by Subconsuﬂant)

i Ll
; ;
|Direct (Raw} Laha

Rate

| E——

Caordination

y

! - ro;ect Deilvery;
F‘RINCIPAL 77777 L Roberfo Or.tllz DW ASD . i
i T 4
N " ;_jg iﬂlcs Pump Statigns ............

PROJEGT MANAGER

(ISR PROJEGT ENGINEER

) éjﬁﬁéfutah

” P?nltp Wojs_tenholme

Pump Station Design.

|Valenting Padila

' [Pump Statior Déslgn

fin
4 Wiligm Elsazer, .. . ....iPumn Station Desian E
i John Diedrich TiContiolsTsCADA l
il Richard Carrier z
i I—

Hl L

% I:6) J8eef Hall T T

’ i _|Fsityao e ) Elgglﬂcal

‘ 5 Tahya Quesada~Romem - ,S,A?.umg‘.staﬂ@ﬂ Deslan, -

I g_wﬁmucmm HANAGER.

%FROJECT CONTRCLS ENGINEER
(ESTIMATORISGHEDULER) - 1

i ]Cost Estlmaﬂng

i ——

@sléaﬁtﬁnglneemnsped

|

4 RES@ENTJEALGM&EBT: =

H 1
IINSPECTOR... ._ R e |
CADD DESIGNER Tiiiike Hetlsiér T ——— EAD Deslgner -

Ehsean

V&Garrinpr e

Flnanczaf Manager
Braje

wosdd i
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L@ckwmd Bndrews
& N@wwam, Ine.
ALEO A DALY COMPANY

May 20, 2014

The uﬁderslgned hereby certify the foliowmg names, titles and rates as true and actual as of May 20, 2014,
and that all persons listed below-are current employges of Lockweood, Andrews, and Newnam, Inc,

Rafael Ortega C . Lead Technical Advisor $90.77Mhr
“ Ricardo Vieira . . . . Project Manager o §72. Uy
Robert Card ‘ © Chief Pipe Engineer $72.88/hr
Ceorge Ruchtl - ; Pipeline Technical Advisor - $86.54/hr
Melissa Mack -7 Hydraulic Modeling $62.98/hr
Ivonne Planas ™ - Project Englneer $39.42/hy
Harrison Steed . ' . Senior Project Engineer - $50.48/h¢
Mackrena Ramos . .~ Senjor Project Engineer . . $63.46/hr
Greg Henry R Construction Package/Services $57.69/hr
john W, Green. - Pipeline Systems Controls.Engineet. .. $81.4%he..
" Jeremy Nakashima . Senior Project Engineer : ' $64.66/hr

o e e

STATE OF TEXAS )
COUNTY OF HARRIS ).

F_‘Subsarsbed and affirmied to before me this @29 day of,

2025 Brlarpark Drive + Houslon, Texas 770428720 « 7{3,266,6900 - Fax: 713.286.2009 + www.lan-ing.com
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May 20, 2014

The undersigned hereby cerify the following naﬁ’xes. titles and rafes as true and actua!
_ as of May 20, 2014, and that all persons below are current employees of Miller Lagg & Assoc.

Staff Rofe Rate
Michael D Kroll - .. Landscape Design - $68,12
Margarita Weidener Survey QA/QC - $60:00:: -
Dylan Larson * - Environmental Compliance $55.20
Mehan Gopalakrishna ' Enginesring/Transportation ) ' $56.29
Werner Relnefeid Engineetng/\Water and Wastewater $51.80
Sandra Smth Enginesring/Nelghborhood Infrastructure $48.08
John England Engineering/Parmitting $48.13
Darren Badors , Engineerlng Plan Review/QA QC/Scheduling  $50.48
Marty Rossi : Surveying $30.00
Larisa Podolskaya CAD Drawings : $30.00
Anthony Hudsoh Field Inspections/SUE Crew'Supbiiisor - $26°44
William Mohler Environmental Field Inspections - $2548
Enigue Gomez _ Enginesring $25.25
Grace Turner ‘ CAD Drawings T $24.42
Fatrlcla Legue Document Corttrot and Administration $21.76
Marina Hannwacker ) Document Control and Adminigtration $24.00
Janet Colling Document Control and Adminlstration $23.00

STATE OF FLORIDA -3
COUNTY OF BROWARD - )

’ Dar!ene Luna

& wpirgs Apil 42, 2048
Notary public, state of Florida

_BmdackTMTmFm It Eopas oty [
At l“-‘m

R e

(954}436 7060 - Fax (954} 436-8664
wwwmillerlegg.oom

79



May 28,2014

Jose A, Caraballo, P.E.
CES Consuliants, Inc.

14361 Commerce Way, Suite 103

Miami Lakes, FL 33016 -
Re: E13-WASD-03

Dear Jose:

Please find the requested information below per your e-malil to Ed Tufo dated May 19" 2014, Please understand that this
letter contains information which Is confidentiat. If you are not the intended recipiént of this lefter please destroy all caples.
if you are the intended reciplent of this Jetter you should nat disclose or distribute this letter or information contained in this

letter to third parties without the consent of our compary. Thank you.

Name

Fred Kaub, P.G.
Paul Danforth, P.E.
Carlos Mercado, P.E,
Tom Qriner

Ed Tufo

David May

Brian McCord
John Holdsworth
Susan Barbosa
Dennis Damaso
Czarina Bautista
Shelby McCord
Shlomo Albaz

JC Mendez

Jim Gampos

Sincerely,

Army Ladd
Hurman Resources Manager
GFA International, nc.

1215 Wallace Drtve ° Deiray Beach Florida 33444 - (561) 347-0070. » (561)34? 0809 (iax) ° wwwteamgfa com

Title

Principal

Principal

Senior Project Engineer

Senior Project Manager

Project Manager
Laboratory Manager

. Drilling Services Manager

Drilling Helper

Scheduling/Office Manager

Senior Egtimator

Administrative Assistant/Scheduler
Administrative Assistant

Senior Inspector

inspector

Inspestor

+ Bonstruoton Materials Testing * Thre_sho!ci ani S;aeclal lnspecﬂuns Plan Review & Code Compl%ance—

Actual/Raw Rate

106.76
52.88
40.87

| 52.88

40.85
28.22
33.06

18,00

2163
2283
20,19
12,50
27.23
15.45
16.00

"~ OFFICES THROUGHOUT FLORIDA
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> Media Relagions Group, LLC

Alicia Ana Gonzalez
President

18001 Old Culler Read, Sutle 459
Palmeflo Bay, Flodda33157

Telephone 305 254 8598 -

Celllor 786 280 6645

May 20, 2014 ' Fox 305 256 1613
: : agenzalez@migmiamt.com

Mianii-Dade Water and Sewer Depariment
lesagn Services for the Implefientation of a Pump Station limproverment Program
E13-WASD-03

This is to cértify that the billing ratés or fee schedules contained hereon are our audited rates for éuch services
and that the method used to- arrlve at the rates ara the same as for both public and private sector clients
comply with the Department’s requirement on overhead audits. :

-MRG's dccounting system has been éccepted and approved by the Florida Department of Transportation on
August 22, 2013 and considers the rates listed below as acceptable rates for qualification purposes.

®

Overhead Rate Home Office Facilities Capital Overtime Premium
136.58% Cost of Voney Reimbursed
' 0.217%

|EEasSIEiEATION. AT EWPLOVEE [l RAW RATE,] AVERAGE

jFubIk: Information Manager T A!lcla Gonzalez :: o 93 75_ {

T

alfh. o i -r 21
PV moam SUMME |
Nolary Public » Btale of Floride 4
My Comh. Expires Sup 26, 2076 %
Sommission & EE 538510 :,_:

i1

‘ sandcd ?hruugh Hatioral Noary Assn, I
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CES CONSULTANTS INC. - Summary of Staff Rates and Categoties

E13-WASD-03
aAw
EMIFLOYEE | COMPANY CES STAFF CATEGCRY HoUmY ROLES [ RESPONSIBILITIES MDWASD CATEGORY TITRE
RAFE{$/HA]
Prinicpal
Hady M. Onil, PE,CGC- CES icaghawl] $125.00 janfoc Frindpal -
lRuberle Ortit, PE+ BRC {CapRatel] $12500 |cCopsdl wilh WASD, Fxpert Englnesr Prindpal
i spechiist/oxpert B
{Rafact Ortega, PE: LAN $90.7  |0A/aC, Technlcal Advisor Exoert Enginasy, Sclentist
Georga Rucht| ~ £AN $86.54 __ iPipe Techincal Adviser Expert Englitdar, Sclentist
S Projecl Mondper
Ranthus B, Fouch, PE- CES $40.87_ {Profect Managar brolect Mang./fleg, Technlcal Staff
Robert Gard, PE - LAN 472,88 jChief PiprEnplncer Preject Mang./Reg. Fechnical Siatf
Fred Koub, 70 - GFA. $105.76 _[Soit Borings, QA/GC #roject Mang./Reg. Technlcal Staff
Aflcia Gonzalez - ARG $52.75 _|Public Involvement Pofect Mang.freg. Technical Staff
fProfect Muncger
Josa Carmballe, PE- CES 38,46 |Destgn Manager Project Mang./Reg. Technleaf Staff
gknni{:rizm:, PE- BEC 48.04  SHydraulics, Pump Stattons Project Mang.fReg Technaleal Staff
Bl Than, PE-DEG 42,65 _ jOperations Mlannlag, Pump Statfons Project Mang./Rep. Technleal Stafl
Matgarita Watdener, PSM - SAML E00L _jSurvey Managei/GAGS Profect /Reg. Technical staff
Aitards Viels, PE- LAN 7211 ¥Opetetions Flannlng, Force idakns Froject Mang./Reg, Technleal Stalf
ed Tulo - GFA 40.85_* 150l Borlngs, Mansgor Project Mang./fee. Technlus! Stall
David May - BFA 2823 ‘Hahomtory Manager, Soils I fReg. Technlwl Steff
Bl MeCard - GFA $33.06 _ [Prililsg Services Manager Projoct Mang./Reg, Technfel Stall
Tom Ortear-GFA $52BE _|Soll Borlngs, Managey Profect Mang./Reg. Technliel Staff
5r, Projoct Engipaer
Hesham All, )£, PhD + LES 880,00 |Grotechnltal Englheer Profect Mang. /e Technleat Slaff
Robart Hrabausky, PE - BRC $58.35 _[strvclural Enginesr Profect Meng.fAee. Techalea! Staff
|Philtn h , PE- BAC 73,25 [Pump Station Dedgn FProfect Mang./Aeg, Technlos] Stalf
Witlam Elzazer, PE~ BRE 60,65 [Purp Slalion Deslpn Project Manz.feg. Technleal Staft
febn Diedrich, PE-BAC 72,87 |Controls/SCADA Project hang./fiee, Techpleal Sttt
Scott Hall, PE- B8d $55.65 _ JPump Statlon Peslgn Ieofest Mang./Reg. Technlea] Staif
Paut Danforth, PE, 51 - GFA £2.88 Enginesr Prafect Mang./Res, Technlcal Stal
Mchael Kral, RLA- W/ 5842 [landsape Architect/Slta Reslortfon Jerofect Mang./Reg. Technlcal Stafl
Wemner Relneleld, PE- M/L 5150 |Gl Englneering/MOT [Frofect Mang/Heg, Techrical Staff
Hatrlson Stesd, PE~ LAN 5048 |Profect Design Engineer Prolect Mang./iieg. Teehnlcal Staff
!Mazkrem flamos, PE~1AN 6345  [Prefect Design Engineer Preject Mang./Reg. Technlcal Staff
John Green, BE - LAN 8149 |Fipeline System Conbiols Froject Mang/Reg, Tathalcal Siaff
64,68 |Projoct Desien Engineer Projoct Wang /g, Technleal Staft

leremy Hakoshima, PE - [AN
Molissa Meck, PE«LAN

6299 |Hydraulies, Force Malns

Project MangfHeg, Technlcal Stalf

Projodt Englneer

#ren Bootsma, PE-CES 33500 {Pump Statien Beslan Project Mang./Reg, Technload Stelf
Iose Compres, PE-CES 38 D% i Engl, Project Mang /Reg. Techhleal Staff
Feli Yao, PE-BRC 4285 [Flecteles] Enginear Preject Mang./Re, Techilcal Statf
Mohan Gopalaksshna, PE+ M/L 53,20 _ [Civlt Enplneeting/Moed Profect Mang.fReg, Techn!tal slaff
Dylan Larsan, CEP, PWS - ML 5570 tEpErenmental B: Project Mang. feg, Technltel Staff
Marln Aoss), PSM- ML $50.00 _ iSurvererffechlclan Project Monz.fReg, Technteal Slaff
§akn Englond, PE- /L aB.48  Endneeriag Dosdgn/Pemitting Profect Mang./eg. Technital Slafl
[sandra Smith, PE- M/L 48,08 ineerng Destgn FProject Mang./Rog. Technical Slaff
flvonna Pianas, PE-LAN 530,42 [Desian Engincer Prolect Meng./Rex, Tothnlal St
[Carlos Mereado, PE- GFA ’ $40.67_ [Soll /i Project Mizhg.fReg, Technlol Stall
. Staff Enginzer N
Tanya Quesada-Aomers - BAE N 3677 |PumpStation Deslgn [Technlcal Safifon-Reglctered
Yalzntina Padilla « BAC 28.85 __ tFumaiStation Deslen [Technical Stafl/Hon-Reg!stered
sAnthony Hudion « M/AL 2644 Survey/SUE Speclalistfinspector Techafeal Stat/Hon Replstered
Entlque Gome, El- M/L 2535 {Enginear/Destener IHon; d
5t Constriction Manager
Ludiang Percia - CES 34327 |co i b F Canticls  [Project Mang./Reg. Tethik
ark Harber, PE - B&C 55250 [Constretion M: dent Engr Project Mang./fleg, Technical Staff
Parren Bagaie - bl 55G.48  [Consbarctlon Mansgement Pio]ect MengfReg. Technleal Staff
Canstrustion Manoger
Marceling Gomez - CES ' 9764 _ jConstruction Menagement Technltal Stefffion-Reglslered
lEmeleanu -CES 85500 fCx I Utflity Caord. Technlcal Staltfn i
Gregory Hanry, PE-LAN $57.69  iConstrurifon Management Prafect Mang./Reg, Tochnical Statf
Project Controfs Ergineay
#ithard Carrier, PE+ BRG {Estimotor/Stheduler) $77.47  |Valee Englieoring Project fAeg. Tochnlea! staff
Jemes Matthews,CPE - BEC 367,05 [Cost Esttmath Profect ieng./feg. Technleal Staft
Setpio Ssntans, CPE- CES $35.56  |Cost Etfmating Frojett Mang./Reg, Technical Statf
Bernls Datmaso « GFA 32283 jCosl Edimating Technica] Siaf{fi
Resldent Englarer i
isr e Milis« BEC I 341,76 [Cantiniction Englrecdngfl H it
| .
[inspectar
Willlam Mohler, CA- WL $75.48 | Feld inspections Techalcal StatffNon-Reglst
Jokn sloldswiorth - GFA $16.00  [Brilling Helper Vechnlcal Staf/tjonhegtsiered
Shelomo Albak - GFA $27.23  Josilling Inspector Tuchnleal StafffNon-Registered
Ic Mendez - 6rA 41545  |oriftng Inspector Techical Staff/Non-Regislered
ilm Campos - GFA 316,00 |oriling Inspoctor Tochinlca! Stefifiton-Reglstered
CADD Desigrer N
ipseph Wikiams - CES N 32500 JCADD Deslgner- Technlea! Staff/Non-Registered
ke Hellyer- BREC 93175 _ 3CADD Pesizner Yechnlca] Staflftionfepistered
Larfsa Padofskaya - MAL $30.60 _ 2CADD Dreslpner Techinlea] stafffHon-Reglstered
Grata Tumes- MAL 334,42 JCACD Daslgnar {rechaleal Stafl/Non-Reglsiered
Adminictrator
Hose Pena« CES $35.58  [Conlract Adminlstrotor I
Lelgh Glossman - GREC $34.22 _ |Conbact
Rosslyn Gardrer - BAC 475,82 {Conkact Ad: Adinlstrativiy
Susan Barbosz - GFA $21.63 _ {Prllng Schodulsr/Adminlsirator Administrative
Cratina Bouthsla - GFA 32019 {hdminstration/Scheduler Aden
lerical
Joanna Pedilenes « CES 18.2¢  |Docyment Contrel/Engineerinn/Constratction  jtlerlcal, Dutument Cantiod
Letfse Lovils - B&C 2544 |Pocument Control/Admintstiratlon Clerical, Document Control
Patricia lepue~MfL 21,75 |b t IAdmin Clarica!, Document fontro}
fanet Coilin. 2300 iBorument Control/Adminisiration Clerieal, ocument Contiol
Masinn Honnviackor - AL 21.00 | Bocurment Control/Adiminbtration clesicat, Dorument Conlrol
shelby McCord - 674 12,50 |A i Clerlzat, Docus Conlrol

Firm Abbraviatlons:
CES - CES Consullants, e,
MRG» Media Relations Group, LLG

BAC-$rown and Celdvrell

LAM - Eockwood, Andraws f Mownam, Inc.

ML~ Mifler Lepg

82
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EXHIBIT *C”

AFFIDAVIT

L ' , being first duly sworn, state:

1. 1.am employed by to work on the !Vliami—Dade Water

and Sewer Department’e projeot(e) related to the Engineering Services for Designéi

o

Project.

Sighature

The. foregoin zi;\ﬁe}ru ent V\{BS acknowledged before me thss ___day of . ., 2014, by-
, who is pejjsonaii TR 1\5\! "to me or and has/has not produced __- : as
sder)}iﬂe{tlon A _d did?did not take an oath.

\ Notary Public

Print Name - ' Serial Number

84

;@SD | have acknowledged that WASD is
“.--no e@\%l[cts of interest when performing work of the .




. Exhibit “D”
Truth=ﬂn=Nog}otﬁaﬁon Certificate

Pursuant to A.O. 3-39 and Florida Statutes Chapter 287.055 5(a): For all lump sum costs or costs
plus a fixed fee contract in which a fee will exceed One Hundred Fifty Thousand Dollars ($150,000;
287.017 — category four), the County will require the firm receiving the award to execute a Truth- !n—
Negotiation Certificate as required by Chapter 287, Florida Statutes.

This sworn statement is submitted for:

PROJECT TITLE: Design Services for the Implementation of a Pump Station iImprovement Program

PROJECT NUMBER: E13—WASD 03

Before me the undersigned authorlty appeared Rudu M. O (Print Name), who is. personally
known to me or who has provided as identification and who (did or did not) take an oath, and who
cerlifies that the wage, rates, and costs used to determine the compensation provided for in this -
Agreement are accurate, complete and ofu;%ﬁ/of ihesdatéof ﬂ’HS Agreement. S

{Signature of Authorized Representative)
Title ey
Date Q}/ Zf/ 4 ?/

STATE OF: F10oRi g
COUNTY OF: Dacd€

n
The above certifications/verifications were acknowledged before me this Q ~ day of Junt

2014,
bjm | MW | ,

. . (Authdrized Representative) _
of (S Concpiltanits , dire. . SR

(Name of Corporation, Partnership, etc.)

who is personally known to me or has produced as __ - __identification
and who did/did siot take an oath. .
O np, (e Notary Stamp or Seal:
{(5ignature of Notary) '
’Tﬁaﬂﬂa D@dr&ja mg’ L APy, Notary Public Stale of Florlda

©  Joanna Pedrlanes
3 My Commission FF 012586 _

& T Exgirs 04I28.’2017

(Print Nane)

Notary Commission Number; _+~0126 %S {»
My Commission Expires: UI3S >0
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ATTACHMENT F
MIAMI-DADE COUNTY — INTERNAL SERVICES DEPARTMENT {iSD)

ISD FORM NO. 10— SUBCONTRACTORS PAYMENT REPORT
(Ordinance 11-90)

In accordance with Sections 2-8.8 of the County Code {as amended by Ordinance No. 11-80), an entity contracting
with the County as a condition of final payment under a contract, the contractor shall identify all subcontractors
used in the work, the amount of each subcontract, and the amount paid to each subcontractor. In the event that
the contractor intends to pay less than the subcontract amount, the contractor shall de]lver to the County a
statement explaining the discrepancy or any disputed antount, .

This form may be submitted after final payment to each subcontractor or comprehensively at the end of the
contract with final requisition/invoice. All payments to subcontractors must he submitted as a condition of final
payment by Miami-Dade County. Please include in the “Total Amount Paid” column any funds that will be pa;d fo-
subcontractors from the final payment issued by the County and denote such an amount with an asterisk (*).
Attach statements explaining discrepancies between Contract Value and Total Amount Paid when applicable, '

PRIME GONTRACTORVENDOR:

FEIN:

| PROJECT/CONTRACT NAME:

PROJEGT/CONTRAGT NUMBER:
CONTRACT AWARD DATE:

CONTRACT AWARD AMOUNT:

SUBCONTRAGCTOR ' FEIN C‘?\,ﬂﬁm' | TOTAL AMOUNT PAID

W oEN i b | (e e M U |
Ur N s U 4 [ M e (4 |4n

SOMPLETED FORM MUST BE INCLUDED WITH FINAL REQUISITION/INVOICE TO THE CONTRACTING/USER DEPARTMENT.

jSignature ' Print Name and Title Pate




ATTA@HM?EN? G
Miam#-Datle County

Contractor Due Dillgence Affidavit

Per Miaml-Dage Gounty Board of Counly Gommissionars (Board) Resolutlen Ne, R-63-14, Counly Vendors and Gonlractors shall disclose the following
as a condltfon of award for any conlract that excesds one milllon dollars ($1,000,000) or that olherwise must be presented to the Board for approval:

(1) Provide a list of &l lawsults in the five (5) years prior lo bid or proposat submillal hat have been fllad agalnst the fimy, Iis direotors, pal{ners,
prinelpals andfor board members based on a breach of aontract by the firm; Inckide the case neme, number and d%sposlhon.

{2} Provide allst of any instances In the five (5} years pr:of o bid or proposal submiital where the firt has defattled; iclude 4 brief doscripilon of
the dreumstances; ‘

(3) Provide a llst of any Instences I the five (B) years prler fo bld or proposal sl bm!t(al whers the firm has been debasred or racalved a formal
notlee of non-coippllance or nof- perfermance slioh as” a nﬂtlce lo cure or @ suspansion from Jarl!o!pailng of b[ddlng for contracis, whether
re[aieci to Mlam}-Dada Oounly or ot ‘

All of the above Informatlon shall be attached fo the axecuted affidavit and submitfed o the Procurement Conlracting Offfer (PCO) AE Selection
Cootdinator ovarsealng this soliokallon, The Vendor/Confractor attests to providing all of the ebove Informallon, If appicable, to the PGO,

' S 2 Federal Empl
Contract No. ¢ JJCES L0 7 dentiiation utabor FEnye S-0ONG2RE Y

Gonfract Tile: ~ ADON- 3¢ feive %Fﬁsswmal Serviees Pareement Tesign  Seruiceg
For KR TMAPIEmEnaitvy OF G pum@ SHoiHOA  Tvnprovenie Progran

. 7
Py 4. Owrrs D
Prinfed Nagme of Afflard - Printed Tl of Afffant v .t Glgnature of Afffan]
(€S (orauliants, e . (el Q] Doty
Rendt of Firm "Dule
3l Lomwrroee o 4§‘\,£ Sovte 103 Wiomi Lakf‘s F) 3301,

' Addrags of Flrm State’ ZIp Code

1 Motary Eublic fuformation '
Notary Publlo-Stateol = le21c] ¢y ‘ Counlyof MJQYVH - Dacle
Subsoribed an sworn fo (or afflrmed) beore e Ifa Q N (‘/l day of, June 20 L
by rRMOl\{ f‘/i : Oﬂ“*‘% _ He or she I3 parsonally Xnown lo me ot has protiuesd idenfificalion

Type of kdenfificafion praduced

Do P O 255

[P Signaiure of Notary Public 1 : Sarfal Number
Thenna Pedeionee _dbgloen
Prind or Slanmp 8f Notary Publio Explialion Dale Notary Publie Seal

Naotary Publlc State of Florida
@ Joanna Pedrianes !
H My Commission FF 012586 .

°‘§ Expires 0412812017

o Pa Py A PP o

DS

or 1 A
L ATt

22014
. 89




EXHIB[T “H”
Miami-Dade County

Department of Procurement Management
Affirmation of Vendor Affidavits

n dccordahce with Ordinance 07-143 amending Section 2-8.1 of the Code of Miami-Dade County, sffeclive June 1, 2008,
tendors are required fo complete a pew Vendor Registration Package, including a Uniform Affidavit Packst (Vendor Affidavits
‘arm), before being awarded o new conlract. The undersigned affirms that the Vendor Affidavits Form submitied with the
fendor Regishation Package is current, complete and cccurate for each affidavit isted below., :

: - - Federal loye .
WLES LOOZ- zc?enei?gcst]@ Nomber cany: 05- OTGARE “{
Contract Title: IO « adf-ié:l\fﬁ DYDJ‘ESQ) GY!Q! Sﬁf\}](‘f‘g AOIV Cenevy Pbﬂa!ﬁn SE’A/!('-Q.S

£ T L MPIEWENTOH 0N Of &8 POMD IGO0 TrPrdvene .
t p?Aff[dawi's and l@%ls!ahon/ﬂggvemmg Body e ™ QDTJVGM

Miagmi-Dade County Ownershfp Disclosure’ 6. | Miami-Dade County Vendor Obligafion fo County
Sec. 2-8.1 of the County Code - Section 2-8.1 of the County Code

Miami-Dade County Employment Disclosure 7. | Miagmi-Dade Counly Code of Business Ethics

County Ordinance No 90-133, amending Section 2.8- -1{d) (2} of the Atticte 1, Section 2-8,1i) and 2-11{b}{]) of the Couniy Code through
Counfy Code . {4} and {9) of the County Code and Couniy Ordindnce No 00-1

amending Section 2-11, 1{c} of the County Code

Miami-Pade County Employment Drug-free Workplace 8 | Miomi-Dade County Family Leave

Cerfification Afficie V of Chapter 11 of the Counfy Code
Sectlon 2-8.1.2{b} fthe County Code
| Miami-Dade Ceouniy Disabilify Non-Discrimination 9. | Miami-Dade Counly Living Wage
Adicle 1, Secfion 2-8.1.5 Resolulion R182-00 amending R-385-95 Section 2-8.9 of fhe County Code
Miami-Dade County Debarment Disclosure . |10 | Miami-Dade Counfy Domesfic Leave and Reporting
Section 10.38 of fhe County Code Arficle 8, Section 11A-60 11A-67 of the Counfy Code

The following cedifications pertain to Architectural/Engineering Services:

Required Listing of Subcontracfors and Suppliers on Counfy!2. | Fair Subcontracting Policies Cerfification
Conftracls Certificaiion Section 2-8.8 of the County Code
Section 10-34 of the County Code .

False Claims Ordinance
Couniy Ordinance No. 99-152,

%g)f/ ST LT LD WM

Printed Name of Afflant Printed Title of Afflant Signature of Affiant
(65 QorsaliansS, TC . N Y PN L3S
"Name of Firm Date
3] (ommeroe Gy Sue (0% ¥Viam Lalkes | [ B%OIL.D
Address of ftm State Zip Code

Notary Public Informdtion

tary Public —~ Stafe of 's:/{ OQ_i C{Q County of m ) Ol m " "“’DG d ,6

ascribed and sworn fo {or affrmed) before me this Q ng ’ : . dayof, J e 20 [ L‘ol

(i-L) UA\! m a 04"]/—?:‘ He or she Is personaily known o me\ﬁ or has produced ldenfification D

¢ of ideniificafion produced

£FON LS

Signature of Wotary Public : Serial Number
JoonnG Perlti Gnes dla<loon VANARSAY
Print or Stamp of Notary Public Explation Date 90 Joamwmpéf@i@ Secl .a
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EXHIBIT "J"

MIAMI-DADE COUNTY — INTERNAL SERVICES DEPARTMENT (ISD) |
Fair Subcontracting Policies
(Section 2-8.8 of the Miami-Dade County Code)

FAIR SUBCONTRACTING PRACTICES
In compliance with Section 2-8.8 of the Miami-Dade County Code, the Pro'polser submits the following
detailed statement of its policies and procedures for awarding subcontracts: :

it is the policy of this CES Consulfants, Inc a certified MBE/CBE!CSBEIDBE to promote diversity in the usa of Subconiractors on all projects
and to allow opportunities for subcontracting to as many qualifled Subcontractors as possible.

| hereby certify that the foregoing information is true, correct and complete.

Signature of Authorized Representative: % 2

Title: President/GEO

Date: June 2, 2014

Proposer’s MName: CES Consuitants, Inc.

ISD Form No. 9—-01-31-12
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